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e Salisbury

Jacob R. Day, l\/[ayor

PREFACE

This book of "Construction and Material Specifications for Utility and Roadway Construction”
has been prepared by the City of Salisbury — Department of Infrastructure and Development to
provide Engineers, Contractors and Developers with a catalog of Construction Methods and
Material Specifications for Roadway and Utility Construction authorized by the City of Salisbury.

Any Specifications previously issued by the City of Salisbury are herewith superseded as of the
latest revision date shown on the pertinent Specification.

All Engineers, Land Surveyors, and Contractors involved with the construction of roadways and
utilities authorized by the City of Salisbury should become thoroughly familiar with contents of
this book.

All materials shall be new, standard production, and made in the United States of America
unless otherwise approved as a substitute by the City of Salisbury before use of the material.

These Specifications may be revised periodically to reflect changes in regulations and
technology. Items may be added or deleted at the City's discretion. These Specifications are
not intended to cover all materials purchased, or construction performed by the City of
Salisbury or its Contractors. The City of Salisbury reserves the right to default to the Maryland
Department of Transportation State Highway Administration Standard Specifications for
Construction and Materials Manual (Current Edition) for clarification and reference.

Any obvious errors found or any comments that you may have regarding these Standards are
welcome and will be given due consideration. Please submit them to:

City of Salisbury

Department of Infrastructure and Development
125 North Division Street

Room 202

Salisbury, MD 21801- 4940

Telephone: 410-548-3170

Effective Date: 07-14-94
Latest Revision Date: 01-02-18
Department of Infrastructure & Development

125 N. Division St., #202 salisbury, MD 21801
HO-548-3170 (fax) 410-548-3107
www.salisbury.md



GENERAL CONDITIONS
Latest Revision 04-24-2020

1. OUTLINE SPECIFICATIONS
A. Some sections of the Contract specifications have been written in outline form to
facilitate reading and locating information. Only key words, product designations and
phrases have been used. Contractors will resolve any questions arising from the outline
form specifications prior to submitting a Bid Document. By its Bid Document submission,
the Contractor agrees to accept the City Engineer’s interpretation of the specifications in
case of discrepancy or misunderstanding.

2. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
A. Definition of Contractor - hereinafter “Contractor” will refer to any Contractor currently
under contract with the City, or any Contractor or person performing construction to City
utilities, roadways, etc. or other appurtenances owned and/or maintained by the City, for
which no contract has been awarded by the City.
B. Responsibility for Damage Claims - Contractor will indemnify and save harmless the City
and all its representatives from all damage resulting from the construction or non-
compliance with any law, ordinance, regulation or by-law in effect.
C. Contractor is responsible for public safety.
D. Contractor is responsible for preservation of all public and private property, trees,
monuments, highway signs, markers, fences, curbs and appurtenances.
E. Contractor is responsible for storm water drainage, management and soil erosion
control relating to the completion of the Work.
F. “Engineer” or “Inspector” shall be the authorized representative(s) of Salisbury
Department of Infrastructure and Development (DID).

3. PROSECUTION OF CONTRACT & LIQUIDATED DAMAGES
A. Contract time may be accrued using working days or calendar days. Calendar days will
be used unless designated as working days elsewhere in the contract.
B. Determination of working day will be any normal calendar day when the weather or soil
conditions are suitable for work for five (5) hours. All such days claimed not to be suitable
for work for five (5) hours shall be reported in writing immediately to the City, whose
representative shall either approve such claim or reject the claim that the day was not
suitable for work as described and required.
C. Saturdays, Sundays, and legal Holidays will not be considered a working day unless it is
used as a productive work day (See Section 20), but are considered Calendar days for the
purpose of assessing liquidated damages.
D. Calendar days will begin at start of construction or “Notice to Proceed” date and will be
continuous until Final Acceptance. Final Acceptance means acceptance of the Project by
the City as evidenced by its signature upon a final payment Certification. The final payment
Certification shall be signed only after the City has assured itself by tests, inspections, or
otherwise that all of the provisions of the Contract have been carried out as required.
E. Time extensions may be granted, in writing, when it can be shown that the Contractor
has been unavoidably detained in completing the Work and achieving Final Acceptance.
F. Timeis an essential element of the contract and it is important that the work be
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vigorously prosecuted until completion.

1. The City and Contractor acknowledge and agree that the City will incur damages,
including, but not limited to loss of goodwill, detrimental impact on economic
development, diversion of internal staff resources, and negative impact on the
health, safety and general welfare of the public if the Contractor does not meet
the time requirements contained in the contract and obtain Final Acceptance for
the project as required. The parties further acknowledge and agree that the
damages the City might reasonably be anticipated to incur and accrue as a result
of such lack of compliance are difficult to ascertain and prove with precision.

2. Therefore, upon a determination by the City that the Contractor failed to meet
the Final Acceptance deadline, after any extended time period adjustment credits
have been applied, the Contractor agrees to pay liquidated damages to the City at
the rates set forth below for each calendar day the Work is not complete beyond
the date of Final Acceptance. The Contractor expressly agrees that the City may
withhold payment on any invoices as a set-off against liquidated damages owed.
The Contractor further agrees that for each violation and delay, the agreed upon
liquidated damages are reasonably proximate to the loss the City is anticipated to
incur as a result of the delay of completion of the project.

Amount of Contract Liquidated Damages per Day
Less than $10,000 $100.00

$10,000 or less than $100,000 $250.00

$100,000 or less than $500,000 $750.00

$500,000 or more $1,000.00

4. CONTROL OF MATERIAL
A. Source of supply subject to approval of the City Engineer.
B. City Engineer may require samples of materials.
C. Only materials conforming to these specifications will be approved.
D. Manufacturers and suppliers listed in these specifications or on the City construction
standard drawings are pre-approved for the convenience of the Contractor.
E. Plans prepared by agencies other than the City’s Department of Infrastructure and
Development will require approval of materials and/or approved substitutes by the City
Engineer or representative.
F. Approved substitutes will conform to City Contract specifications and meet
requirements as stated in the Approved Substitute section of Instructions to Contractors or
“Approved Substitute” on record at the City’s Department of Infrastructure and
Development or use the “Construction and Material Specifications for Utility and Roadway
Construction” manual where applicable.
G. All rejected materials, damaged in shipment or otherwise not conforming to the
specifications or samples, will be removed immediately from the vicinity of the Work.
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5. PAYMENT REQUESTS

A. Partial (periodic) payments
1. Made approximately each month in an amount equal to the estimated amount less
any Retainage.
2. The City Engineer will make out the monthly estimate based on estimated quantities
submitted in writing by the Contractor, and agreed upon by the City.

B. Final Payment
1. Final payment will not be made until Final Acceptance is issued.
2. Retainage amounts will be withheld (unless replaced by a Maintenance Bond) until
final acceptance of Work at the end of the guarantee period.
3. Maintenance bond will be in the amount of 5% of the total Contract amount.
4. At completion of the guarantee period, a final inspection will be made by the City
Engineer.
5. Anyitems of non-acceptance will be listed on a “Final Punch List” for the Contractor.
Iltems on this Final Punch List must be corrected or completed before final acceptance
can be made.
6. Itemson the “Final Punch List” not completed by the Contractor will be done by the
City, or the City will cause the Work to be done.
7. The cost of any Work required by the “Final Punch List” not done by the Contractor
will be charged to the Contractor’s retainage account or maintenance bond.

C. Retainage Payment
1. Retainage payment will be made upon conditional acceptance and receipt of a
maintenance bond.
2. If no maintenance bond is provided, the Retainage amount will not be paid until a
satisfactory final inspection is performed and final acceptance is issued.
3. Anyunused portion of the Retainage account will be returned to the Contractor
after all repairs have been made.
4. Unless otherwise specified in the Contract, Retainage will be withheld on all
Contracts.
5. Retainage will be made at 10% of the estimated amount with the maximum
retainage being 5% of the total Contract amount.

D. Payment for Stored Materials
1. In making estimates of the value of the Work done and materials incorporated in the
Work, the Contractor may, subject to the approval of the City or as required by law,
include in the current estimates the delivered cost, as modified below, of equipment
and non-perishable materials which have been tested for adequacy and which have
been delivered to the site or other such location approved by the City and adequately
protected from fire, theft, vandalism, the effect of the elements, and any damage
whatsoever, or similarly placed in approved storage facilities adjacent thereto. Such
materials and equipment will at all times be available for inspection by the City Engineer
and the City. No progress payment will be made for said material and equipment until
each of the following conditions has been fulfilled:
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a. The Contractor will furnish to the City Engineer invoices establishing the value of
said materials and equipment with an indication of the amount the Contractor
requests the City to pay for said materials and equipment. Such invoices will be
furnished at least ten days in advance of the date of preparation of monthly
estimates as established by the City Engineer;

b. The City Engineer will inspect said material and equipment and recommend
payment therefore;

c. The Contractor will furnish the to the City fire insurance policies, as provided in
this Contract and with the broad form extended coverage endorsement, for said
material and equipment in an amount equal to one hundred percent of the value
thereof and which policies will be maintained, at the sole cost and expense of the
Contractor, until said material and equipment has been incorporated into the Work;
d. Within sixty (60) days of the submission to the City of any progress payment,
including payment for said materials and equipment, or within thirty days of the
date of payment to the Contractor by the City, whichever is longer, the Contractor
will furnish to the City Engineer satisfactory evidence that the funds included in the
progress payment for said materials and equipment have been paid to Contractors
supplying such items. Satisfactory evidence will be: a cancelled check in the correct
amount and including identification of the invoice or invoices paid; a letter or
telegram, from the Contractor and signed by his properly authorized employee,
stating the amounts and invoices that have been paid; or a receipted invoice;

e. Should the above evidence of payment not be furnished, the City Engineer will
recommend the deduction of any funds included in previous estimates for such
materials and equipment for which said evidence has not been furnished from the
current estimate or subsequent current estimates;

f.  Any payment made for materials and equipment delivered will not relieve the
Contractor of any responsibility for furnishing all the necessary equipment and
materials required for prosecution of the Work in the same manner as if such
payments had not been made.

6. INSPECTION
A. Competent inspectors will be supplied by the City.
B. The City Engineer will be notified by the Contractor at least three (3) days prior to
starting new work.

C.

Inspectors will have access to all Work at all times. The Inspector’s duty is to ascertain

all Work being performed in accordance with specifications.

D.
E.

Contractor has final responsibility for acceptability of finished Work.
Contractor will consult with City Engineer concerning:

1. Method of Work;

2. Equipment to be used;

3. Point of beginning Work.

The City Inspector will not act as Construction Foreman.
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G. No inspection or supervision, no failure to inspect or supervise, nor the presence of any
employees of the City during the execution of the Work, and no approval or acceptance of
any part of the Work herein contracted for, or of the materials and equipment used therein,
will relieve the Contractor of any of its obligations to fulfill this Contract, or will prevent the
rejection of said Work, materials, and equipment in whole or in part, at any time thereafter
should said Work, materials, or equipment be found by the City to be defective or not in
accordance with the requirements of the Bid Documents.

H. No inspection, or any failure to inspect, at any time or place, will relieve the Contractor
from its obligation to perform all the Work strictly in accordance with the specifications.
The City’s Construction Inspectors are not authorized to revoke, alter, enlarge, relax, or
release any requirement of these specifications, nor to issue instructions contrary to the
drawings and specifications, nor to authorize any changes to the Scope of Work without an
approved, written change order signed by the Director of Procurement issued prior to the
additional Work being initiated.

DISCREPANCIES

A. The Contractor will immediately stop Work and notify the City Engineer of any
discrepancies discovered between the drawings and existing conditions.

B. Errors or omissions in drawings or layout will be treated as a discrepancy (above).

C. The City Engineer or authorized representatives will review the Contractor’s findings to
confirm the discrepancy.

D. The City Engineer will issue new instructions as soon as possible to relieve the
discrepancy.

E. The Contractor will resolve any questions before start of Work or continuation after the
discrepancy or question arises.

OTHER CONTRACTS WITHIN CONSTRUCTION LIMITS

The City may let other contracts within construction limits.

Utility companies and others may work within construction limits.

Contractor will cooperate and coordinate with others.

Contractor will inform City Engineer of delays being caused by other Contractors.
E. City Engineer will resolve conflicts over working space and sequence in the best
interests of the Work.

oo ® >

SUPERINTENDENCE

A. The Contractor will keep on its work site, at all times during its progress, a competent
superintendent and/or responsible assistant.

B. Contractor’s field representative will have an approved, signed copy of the Contract and
plans at the construction area, during working hours. Personnel working outside of a City
contract will have a current copy of the “Construction and Material Specifications for Utility
and Roadway Construction” manual at the construction area during working hours.

C. The superintendent or his/her assistant will be available on an around-the-clock
emergency basis.
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PROTECTION OF THE PUBLIC

A. Contractor will comply with “Maryland Department of Transportation - New Work Zone
Traffic Control” (Latest Revision).

B. Any restriction or diversion of traffic at any time will be subject to the approval of the
City Engineer and the requirements of that agency having jurisdiction over the road in
which the Contractor is working (See also #23: Maintenance of Traffic).

C. During the progress of the Work, sidewalks and crossings will be kept open for the
passage of pedestrians unless otherwise authorized. Streets will not be unnecessarily
obstructed, and unless the City Engineer and/or the City as applicable, will authorize the
complete closing of a street. The Contractor will take such measures at its own expense as
may be necessary to keep the street open for traffic. This will include but not necessarily be
limited to the provision, erection, and maintenance of all necessary signs, barricades, lights,
and flagmen or uniformed traffic directors.

D. The Contractor will construct and maintain without extra compensation such adequate
and proper bridges over excavations as may be necessary or directed for purpose of
accommodating pedestrian and/or motor vehicles.

E. Construction activities that may temporarily interfere with property access will be
coordinated in advance with the individual property owners.

F. The Contractor will so schedule its Work as to minimize the time period during which
vehicular access to each dwelling along the Work route is prevented. At no time will
vehicular access be prevented to any dwelling for longer than twenty-four (24) hours. The
Contractor will provide, at all times, safe pedestrian access to all dwellings, whether
residential, commercial, or other.

G. Vehicular access on side streets, in the proximity of the route of the Work, will not be
encumbered by the Contractor.

H. The Contractor will not totally bar vehicular access from more than one block of the
route of the Work at any given time.

I. Access to fire hydrants will be possible at all times and, wherever possible, one lane of
traffic will be maintained to accommodate access by emergency vehicles.

J.  Contractor responsible for the damage caused due to lack of reasonable protective
precautions.

CARE AND PROTECTION OF WORK
A. Contractor solely responsible for protection and care of:
1. Materials delivered to job site;
2. Equipment;
3. Work under this Contract;
4. Existing structures near the Work.
B. Damage or loss will be made good at Contractor’s expense.
C. During construction, the open ends of Work will be effectively closed with temporary
covers or plugs to prevent the entry of foreign material.
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D. Where permanent equipment called for under this Contract is installed before the
erection of adequate protective structures, the Contractor without additional compensation
therefore, will provide approved effective and durable covers for fully protecting such
equipment against damage from the elements or from any other cause.

E. Electrical equipment will be carefully and effectively covered with waterproof material
and otherwise protected at all times from the elements.

SUBCONTRACTORS
A. Awarded Contractor must submit names of subcontractors prior to the Contract start.
B. City reserves the right to reject unsatisfactory subcontractors.

MATERIALS
A. Manufacturer’s and trade names specified are used to establish standard of quality.
B. Will be new, standard production, and made in the USA unless otherwise approved by
City Engineer.
C. Substitutes must be:
1. Approved by City Engineer before delivery to project site;
2. Equalin all respects to specified material;
3. Submitted with Bid Document so City Engineer may evaluate prior to Contract
award.

WORKMANSHIP

A. Construction will be performed by a Contractor previously approved by the City, for
specific construction.

B. First class material and workmanship demanded.

C. Unsatisfactory Work or material will be removed and replaced at Contractor’s expense.
D. Contractor will be responsible to obtain workmanship requirements from the City
before start of construction or delivery of materials to jobsite or to the City for City
ownership.

CLEAN-UP & ACCESSIBILITY TO PROPERTY

A. Clean-up on block-by-block basis.

B. Keep working area in public streets to minimum.

C. Keep inconvenience to traveling public and nearby residents to a minimum. Unless
previous arrangements have been made with homeowners and/or businesses, all will be
accessible. Clean up working area before Holidays and each Friday afternoon prior to any
non-working period.

D. Paper, trash, and refuse will not be allowed to collect on project site.

E. Upon completion of the Work and before Final Acceptance will be made, the work site,
storage areas, and other areas occupied by the Contractor during construction thereon by
the Contractor, will be removed by the Contractor. The Contractor’s storage area will be
top soiled, seeded, and mulched in accordance with City standards. No separate payment
will be made for the Work as all such costs will be included in the lump sum price bid.
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WORK PERFORMED BY CITY ON CONTRACTOR’S BEHALF
A. City will take appropriate measures independent of Contractor when:

1. Contractor is not performing Work timely or properly;

2. Contractor cannot be reached during an emergency.
B. City will deduct bills for services from payments to Contractor or invoice the Contractor
at City’s option.
C. City will not be responsible for the cost of materials purchased by the Contractor and
not used due to Work performed by another Contractor of the City on the Contractor’s
behalf.

CONSTRUCTION IN RIGHT-OF-WAY AND EASEMENTS
A. Work confined to Easement areas.
B. Restore original condition to satisfaction of City Engineer.

WATER SUPPLY AND SANITATION

A. Contractor to supply at its expense.

B. Location of facilities to be approved by City Engineer.

C. If available, the City may supply water via a temporary hydrant connection, at
Contractor’s expense. Contractor must apply for service, before construction, using the
proper form available at the City Government Office Building, 125 N. Division Street, Room
202, Salisbury, Maryland 21801.

SURPLUS MATERIAL

A. All excavated and excess material are the property of the City until declared surplus in
writing.

B. Contractor must dispose of all surplus material in an approved manner.

WORKING TIME
A. The City observes the following holidays:
1. New Year’s Day
Martin Luther King’s Birthday
President’s Day
Good Friday
Memorial Day
Independence Day
Labor Day
Veteran’s Day
. Thanksgiving Day
10. Day after Thanksgiving Day (Friday)
11. Christmas Day
B. Written permission of City Engineer required for Contractor to:
1. Work more than ten hours per day or 40 hours per week;

©WONOUAWN
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2. Work between 6:00 P.M. and 7:00 A.M;
3. Work on Saturday, Sunday and Holidays;
4. Discontinue Work or leave site before project completion.
C. City Engineer may require Contractor to make certain utility tie-ins at night to minimize
inconvenience to customers. No extra cost will be permitted in such circumstances nor will
any time be charged against the Contract time.
a. Utility connections requiring disruption of service to customers will be performed
between 10:00 P.M. and 5:00 A.M., unless otherwise approved by City’s PW
Department. The Contractor will be responsible for notification to all properties or
businesses who are directly affected by disruption of service 48 hours in advance.
Contractor will submit sample of proposed notification to City’s PW Department for
approval prior to distribution to customers. Notice to customers will include the
following:
i. Utility(s) affected;
ii. Date & Time of disruption of service(s);
iii. Date & Time of restoration of service(s);
iv. Brief description of planned Work;
v. Contractor’s company name and Point of Contact (Name & Phone Number).

21. REFERENCED SPECIFICATIONS BY OTHER ORGANIZATIONS
A. When standard specifications of national organizations are referenced, the latest
revision will be assumed, unless otherwise noted.
B. Following is a list of organizations, by abbreviation, referenced in these specifications:

1. AASHTO or AASHO ......cccovcuvvvveeneen. American Association of State Highway and
Transportation Officials

2. ACK ., American Concrete Institute

3. AISL . American Iron and Steel Institute

4. AISC..ooeiiieeeeeee e American Institute of Steel Construction

5. ANSL e, American National Standards Institute

6. ASTM ..o American Society for Testing and Materials

7. AWS. e, American Welding Society

8. AWWA. ..., American Water Works Association

9. CIPRA. ..o Cast Iron Pipe Research Association

TO.CSu e Commercial Standard

11.MD.SHA. ..o, Maryland State Highway Administration

12. MD.SRC....ovvveeeiireeeeeeereeeeereeeeeeeeeeeeaans Maryland State Roads Commission

(Synonymous with Maryland State Highway
Commission)

L3 ML United States Military

T4, NIST. oo, National Institute of Standards & Technology
I5.NCMA. ..., National Concrete Masonry Association
16.NCPL vt National Clay Pipe Institute

17.NEC. ..ot National Electrical Code
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18. NFPA. .., National Fire Protection Association

1O, PPl Plastic Pipe Institute

20. UL Underwriter’s Laboratories, Inc.

21 USDA. ... United States Department of Agriculture
22 WPCF. ..o Water Pollution Control Federation

230 IBC e The International Building Code

GUARANTEE AND MAINTENANCE BOND
A. Maintenance Bond:
1. Unless otherwise specified in the Contract, the Contractor must post a Maintenance
Bond, or the City will retain a percentage of the Contract cost for the maintenance
warranty period;
2. Contractor may post a Maintenance Bond for 5% of the Contract amount in lieu of a
retained percentage during the guarantee period;
3. When retained percentage is held for surety the guarantee period will begin after
final acceptance by the City and notification from the Contractor that no Maintenance
Bond will be posted.
4. 1t will be the Contractor’s responsibility to repair all items found unacceptable
during the guarantee period, even if the Maintenance Bond expires before repairs are
completed.
B. Repairitems which are discovered during the guarantee period but are not repaired
satisfactorily by the Contractor may be done by the City or the City’s agent.
C. The cost of any Work required by the repairs, performed by the City or its agent will be
charged to the Contractor’s retained percentage or Maintenance Bond.
D. Unless otherwise specified guarantee period will last for two years from date of Final
Acceptance and City’s release of Retainage or receipt of Maintenance Bond.
E. In addition to any other guarantee obligation contained herein, the Contractor will be
responsible for any settlement caused by improper compaction, backfill, or other project
related Work and for any damage caused by such settlement during the full length of the
guarantee period.

MAINTENANCE OF TRAFFIC

A. Prior to construction, the Contractor will designate and submit to the City the name of
the person designated as the traffic manager for this Work.

B. The Contractor is required to submit a traffic control plan (TCP) to the City’s Department
of Infrastructure and Development for approval. Traffic control must be maintained at all
times. The site specific TCP must be submitted on a separate 24" x 36" sheet with the
approved 911 address. The TCP must be approved by the City’s Department of
Infrastructure and Development and will have a signature block for the Director of the
Department of Infrastructure and Development in the lower right hand entering upon or
approaching roadways maintained by either jurisdiction. The Contractor will be responsible
for notification to all properties or businesses directly affected by detours or changes in
traffic patterns before beginning of construction and as determined by City, at least 48
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hours in advance of detour or change. The TCP sheet will include the following statement
accompanied by a signature block containing the signature of a registered professional
engineer or professional land surveyor (registered in Maryland):
1. “I hereby certify that this plan has been prepared under my supervision and in
accordance with the ‘Manual on Uniform Traffic Control Devices for Streets and
Highways for Maryland’ requirements, latest edition. | further certify that, to the best of
my ability, the plan features the minimum amount of traffic disruption necessary to
complete the Work in and along the public roadway.”
C. Contractor will be responsible for all traffic maintenance and detouring. All signs, arrow
boards, barricades, lights, flagmen, etc., needed for maintenance of traffic, will be furnished
by the Contractor. All traffic control devices will be properly maintained to insure that the
general public’s safety is never jeopardized. All traffic control devices are to conform and
adhere to those specified and set forth in the Maryland Department of Transportation
“New Work Zone Traffic Control” and/or “Manual on Uniform Traffic Control Devices for
Streets and Highways.” This manual is approved by the U.S. Department of Transportation -
Federal Highway Administration and a copy can be purchased from the Superintendent of
Documents, U.S. Government Printing Office, Washington, D.C. 20402. Any Contractor who
is unsuccessful in obtaining this publication may review our office copy by visiting the
Department of Infrastructure and Development, Government Office Building, 125 N.
Division Street, Room 202, Salisbury, Maryland 21801.
D. No item has been included in the Bid Document for the aforementioned items and no
additional payment will be made for them. Items will be incidental costs to the Contract.

SUBSTANTIAL COMPLETION

A. Upon completion of all Work under the Contract, including the Preliminary and Final
testing of any equipment, the Contractor will request, in writing, Substantial Completion by
the City.

B. Prior to this request, all specified operation and maintenance instructions and training
will have been provided for the City personnel and all certificates, spare parts, test
equipment, record drawings, and other items required to be delivered will have been
provided.

C. Inspection Procedures: Upon receipt of Contractor’s request, City Engineer will either
proceed with inspection or advise Contractor of prerequisites not fulfilled. Following initial
inspection, City Engineer will either prepare certificate of substantial completion, or advise
Contractor of Work which must be performed prior to issuance of certificate; and repeat
inspection when requested and assure that work has been substantially completed. Results
of complete inspection will form punch-list for final acceptance.

COMPLETION OF PUNCH LIST ITEMS

A. At the time of Substantial Completion, the City Engineer and City will prepare a punch
list of items remaining to be completed or corrected prior to final acceptance. The punch
list will fix the time within which, and a retainage amount equal to one and one half times
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the estimated cost, for which such items will be completed or corrected. Said time is to be
within the Contract Time.

B. Contractor will complete all items of Work on the punch list, plus any new items that
may be added to it, as soon as possible after the date of Substantial Completion but within
the Contract Time.

C. No partial payments or monthly progress payments will be allowed between the
Substantial Completion Payment and the Final Payment.

FINAL ACCEPTANCE
A. General: prior to requesting City’s final inspection for certification of final acceptance
and final payment, as required by General Conditions, the Contractor will complete the
following and list known exceptions:
1. Submit final payment request with final releases and supporting documentation not
previously submitted and accepted. Include certifications where required;
2. Submit updated final statement, accounting for additional (final) changes to
Contract Sum;
3. Submit copy of City’s final punch list of itemized Work to be completed or corrected,
stating that each item has been completed or otherwise resolved for acceptance;
4. Submit Consent of Surety;
5. Submit all warranties;
6. Submit Maintenance Bond in amount of 5% of total Contract amount or City will
hold 5% Retainage for guarantee period of two (2) years.
B. Re-inspection Procedure: upon receipt of Contractor’s notice that Work has been
completed, including punch-list items resulting from earlier inspections, and accepting
incomplete items delayed because of acceptable circumstances, City will re-inspect work.
Upon completion of re-inspection, City will either prepare certificate of final acceptance or
advise Contractor of Work not completed or obligations not fulfilled as required for final
acceptance. If necessary, procedure will be repeated.
C. The guarantee period starts with the date of Final Acceptance.

ERRORS OR OMISSIONS IN DRAWINGS AND SPECIFICATIONS

A. Should the Contractor find any errors or omissions in the specifications or other Bid
Documents or should there be any conflict between such specifications or other Bid
Documents, the Contractor will be required, prior to submission of the signed Bid
Document, to notify the City in writing and to have such specifications or other Bid
Documents explained and adjusted.

B. If such notice is not furnished to the City as herein provided, the Contractor will be
deemed to have found such specifications or documents in proper form for execution and
the Contractor will bear any costs of defect in the Work caused by such omission, error or
conflict.

C. Where a conflict occurs between or with standards, specifications, drawings, codes, and
ordinances, the more stringent or higher quality requirements will apply.
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28. CONSTRUCTION STAKEOUT/SURVEYS/LINE & GRADE
A. The Contractor will, within the prices bid and without extra cost to the City, perform
stakeout of line and grade required to properly construct the items shown on the plans and
provided for in the specifications, including, but not necessarily limited to, the following
efforts:
1. The general site Contractor will engage an independent, licensed, Maryland
Professional Land Surveyor or Property Line Surveyor, qualified in various types of
survey work specified herein. The surveying firm will have a trained staff large enough
to perform the specified duties. Within fifteen (15) days after the award of the
Contract, the Contractor will submit the name of his licensed, Maryland surveyor
including his/her qualifications. The surveyor’s duties will be as outlined herein;
2. Surveyor will survey, set, and maintain guide stakes required for earth movement
and levels and will establish the baseline of construction. The Bid Documents may
indicate a benchmark. The Contractor will use this benchmark in the execution of the
Work;
3. Contractor is responsible for protection of stakes;
a. Damaged stakes are to be replaced at Contractor’s expense, or replaced by
Contractor’s engineer.
4. Contractor is responsible for detailed layout;
5. City will provide vertical control in the form of benchmarks. Work benchmarks are
normally shown on the contract drawings. If the benchmark is not designated on the
plan, it will be the Contractor’s responsibility to obtain an approved benchmark from
the City;
6. Copy of cut sheet (record of actual grade per station) will be provided to the City
Engineer three (3) days prior to construction for approval by the City Engineer.
Construction WILL NOT begin until the cut sheet(s) is approved in writing by the City
Engineer;
7. The Surveyor will establish the locations and grades of all structures and establish
the limit of disturbed area, in the field;
8. The surveyor will check grades, contours and levels throughout earth movement
operation;
9. The surveyor will inform the City Engineer immediately if, during the survey,
deviations from the Bid Documents are uncovered.

29. SEQUENCE OF CONSTRUCTION
A. The Contractor is responsible for all construction sequencing. The Contractor will
submit and obtain approval of its detailed sequence of construction. Acceptance of this
plan by the City Engineer or the City denotes only lack of objection at the time and in no
way implies that the City Engineer or the City guarantees that particular sequence of
construction as proposed by the Contractor will in fact work. Also, any approval given is
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done so with the stipulation that all Work done will comply with the plans and
specifications.

B. As construction proceeds, should the Contractor’s sequence of operation cause
operational problems that were unforeseen at the time of approval, the City reserves the
right to withdraw the previous approval and require the Contractor to submit and obtain
approval of an amended Sequence of Construction.

CONSTRUCTION SCHEDULE

A. The Contractor will submit a construction schedule in accordance with the General
Conditions, plotting work increments against time, indicating anticipated date of beginning
and completion of each Work increment and indicating completion of all increments by the
scheduled date. The Contractor will assign such work forces as are necessary to accomplish
all increments of the Work within the time allotted on the construction schedule.

B. The Construction schedule will be submitted within ten (10) days after the effective date
of the Contract. This schedule is in addition to any other schedule required under the
General Conditions.

INTERFACE WITH EXISTING FACILITIES

A. Connections to existing pipes and structures will be scheduled and coordinated in
advance with the City Engineer and City. It may be necessary to make connections during
the night hours or weekends. No claim for extra compensation or extension of Contract
time will be allowed on account of the necessity for connections to be made during normal
“off” hours. Permission of the City Engineer and City will be obtained by the Contractor
prior to making any connections to existing systems.

B. When the Contractor desires certain electrical and/or mechanical functions to be
interfaced, it will inform the City Engineer, in writing, a minimum of five (5) working days
prior to the date the Contractor desires those interfaces to be made. The Contractor will
not alter the settings of or connect or disconnect any electrical or mechanical equipment
without the approval of the City Engineer.

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop drawings are generally defined as all fabrication and erection drawings, diagrams,
brochures, schedules, bills or material and other data prepared by the Contractor,
Contractor’s subcontractors, suppliers or manufacturers which illustrate the manufacturer,
fabrication, construction and installation of the Work, or a portion thereof.

B. All costs necessary for compliance with the requirements of this Section of the
specifications will be included within the Vendor’s submittal price.

C. Detailed shop drawings, data, literature for fabricated materials or equipment to be
incorporated in the Work will be submitted to the City Engineer for review for general
compliance with the Bid Documents before fabrication. The Contractor will obtain and
check manufacturer’s shop drawings, certified prints, and other pertinent data for
conformance with all requirements of the Plans and Specifications and in ample time to
permit satisfactory progress of the Work. After completion of such checking and

GC-14



GENERAL CONDITIONS
Latest Revision 04-24-2020

verification by the Contractor, the Contractor will sign or stamp such drawing, which stamp
will state as follows:

Checked by

(Contractor’s Name)

Signed by

(Checker’s Name)

D. All data, shop drawings, and correspondence from subcontractors, manufacturers or
suppliers will be routed through the Contractor. The City will review only such data and
details as are sent by the Contractor. All correspondence, including shop drawings, data,
and literature for fabricated materials or equipment will comply with the following
requirements: it WILL BE submitted to the City for review, clearly labeled with the title of
the product/service which is being submitted and the specific corresponding specification
section, part, sub-part, paragraph, or drawing sheet and detail listed, as applicable. Failure
to include all relevant identification information will be cause for the submittal to be
returned to the Contractor without it having been reviewed.

E. All shop drawings will be in conformity with all requirements of the plans and
specifications. All shop drawings except diagrams, brochures, schedules, and illustrations
will be to an appropriate scale, no smaller than 1/8 inch = 1 foot 0 inches, and will give all
dimensions necessary for installation and incorporation in the Work. All shop drawings will
be accurate and complete, showing outline and section views, details, materials,
accessories, appurtenances, and related items. Shop drawings showing piping and conduit
systems will incorporate sufficient views to show all fittings and specialties including
locations and spacing of hangers and supports. Piping and/or conduit systems 3-inches in
diameter and smaller may be shown as a single line. Equipment and specialties installed
within and/or connected to piping and conduit systems will be cross-referenced to
equipment and specialty shop drawings by shop drawing identification number,
manufacturer name, catalog or model number and equipment numbers shown on the
plans. Electrical shop drawings will include, but are not necessarily limited to, complete
terminal identification diagrams and schedule, complete point-to-point interconnection
diagram, complete single line and elementary wiring diagrams, for all power, signal, control
and lighting systems, together with panel layout drawings. Terminal point and wire
identification on all working drawings will be identical to related terminal point and wire
identifications on equipment and panels, and absolutely no deviation from this requirement
will be permitted.

F. The Contractor will submit to the City a minimum of eight (8) copies of shop drawings
and approval data plus any additional number required for the Contractor’s use. The City
will retain four (4) copies of each submittal and return four (4) copies to the Contractor.
The City’s notation of the action taken will be noted on all of the returned copies. At the
time of each submission, the Contractor will call to the City’s attention, in writing, any
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deviations that the shop drawings may have from the requirements of the Plans and
Specifications.

G. Upon review by the City of the above drawings, lists, specifications samples and other
data the same will become a part of the Contract, and the fabrications furnished will be in
conformity with the same, provided that the review of the above drawings, lists,
specifications sample, or other data will in no way release the Contractor from its
responsibility for the proper fulfillment or the requirements of the Contract.

H. Corrections or comments made on the shop drawings during the City’s review do not
relieve the Contractor from compliance with the requirements of the drawings and
specifications. This check is only for review of general conformance with the design concept
of the Work and general compliance with the information given in the Bid Documents. The
Contractor is responsible for confirming and correlating all quantities and dimensions,
selecting fabrication processes and techniques of construction, and in performing its work
in a safe manner. If the shop drawings deviate from the Bid Documents, the Contractor will
advise the City of the deviations, in writing accompanying the shop drawing, including the
reasons for the deviations, and will request deviation from the Bid Documents.

I. The shop drawings are intended to be utilized by the Contractor for additional
fabrication, assembly and erection data. The shop drawings do not change or supersede
the Plans and Specifications except in specific cases when the Contractor requests in writing
and receives approval in writing for a deviation from the Plans and Specification. The
Contractor’s request for a change will give, in detail, the specific change requested and will
state the reason for the change. Changes requested by the Contractor and approved by the
City will not be construed to include approval of any change except the changed details
specifically requested and approved.

J.  The Contractor will also submit to the City for review with such promptness as to cause
no delay in Work, all samples required by the Bid Documents. All samples will have been
checked by and stamped with the approval of the Contractor, identified clearly as to
material, manufacturer any pertinent catalog numbers and the use for which intended.

K. The Contractor’s attention is specifically directed to the fact that no Work will be
fabricated, nor equipment or materials ordered, nor any construction performed, prior to
approval by the City of shop drawings applicable thereto. Construction performed in
violation of this requirement will be neither approved nor certified for payment until
applicable shop drawings have been submitted and approved. If the City so directs, the
Contractor will disassemble and remove any such construction performed prior to approval
by the City of shop drawings applicable thereto, and the Contractor will be allowed no
additional compensation or extension of Contract time. If any equipment or materials are
ordered by the Contractor prior to submission and approval of shop drawings, he does so at
its own risk.

L. It will be the responsibility of the Contractor to make all necessary changes in other
items, which result from deviations or changes requested by the Contractor and approved
by the City, so that all items perform the requirements and intent of the Bid Documents.
M. After review by the City, shop drawings will be returned to the Contractor marked as
follows: APPROVED, APPROVED AS NOTED, REVISE AND RESUBMIT, OR REJECTED.
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Unapproved shop drawings (i.e., REVISE AND RESUBMIT or REJECTED) will be returned to
the Contractor for necessary modifications: only two (2) copies of unapproved shop
drawings will be returned. Subsequently, the Contractor will submit a minimum of eight (8)
copies of complete, revised shop drawings to the City for approval.
N. Within fourteen (14) days of the pre-construction conference, the Contractor will
submit a list of all shop drawings to be submitted. This list will include the title of the
product/service which is being submitted and the specific corresponding specification
section, part, sub-part, paragraph, or drawing sheet and detail, as applicable. This list can
then be used as a check to ensure that all items are submitted.
O. Timing of Submittals:
1. Make submittals promptly and in such sequence as to cause no delay in the Work;
2. In scheduling, allow fifteen (15) working days for City’s review of Mechanical and
Electrical shop drawings following receipt of the submittal. Allow 10 working days for
City Engineer’s review of all other shop drawings following receipt of the submittal;
3. Delays caused by tardiness in receipt of submittals will not be an acceptable basis for
extension of the Contract Time.

33. OPERATION AND MAINTENANCE MANUALS FOR EQUIPMENT AND PRODUCTS
A. General:
1. The Contractor will furnish Operation and Maintenance Manuals for all products and
equipment provided under the Contract;
2. Prior to completion of the Work, and at least thirty (30) days prior to the 50%
payment, the Contractor will furnish for the City Engineer’s review three (3) Operation
and Maintenance Manual draft copies;
3. Prior to completion of the Work, and at least sixty (60) days prior to the 85%
payment, the Contractor will furnish for the City Engineer’s review three (3) copies of
the final Operation and Maintenance Manual. The final manual must be approved by
the City Engineer before a final inspection of the Work will be conducted and prior to
the issuance of the Certificate of Substantial Completion.
B. Manual Preparation:
1. Manuals will include operation and maintenance information on all systems and
items of equipment. The data will consist of: catalogs, brochures, bulletins, charts,
schedules, approved Shop Drawings corrected to as-built conditions and assembly
drawings and wiring diagrams describing location, operation, maintenance, and other
information necessary for the City to establish an effective operating maintenance
program. The following data will also be included:
a. Title page giving name and location of facility, Contract Drawing Nos. where
shown and Specification Section where described;
b. Performance curves for all pumps and equipment;
c. Approved Shop Drawings of each piece of equipment;
d. Manufacturer’s cuts and dimension drawings of each piece of equipment and
details of all replacement parts;
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e. Manufacturer’s erection, operation and lubrication instructions for all equipment
and apparatus, and complete listing of nameplate data;
f. Complete wiring diagrams of all individual pieces of equipment and systems
including one line diagrams, schematic or elementary diagrams, and interconnection
and terminal board identification diagrams;
g. Complete piping and interconnecting drawings;
h. Complete parts list with parts assembly drawing (preferably by exploded view,)
names and addresses of spare parts suppliers, recommended list of spare parts to be
kept “in stock” and sample order forms for ordering spare parts. Lead time required
for ordering parts will be estimated;
i. Instructions with easily understood schematics or diagrams for disassembling
and assembling the equipment for overhaul or repair;
j-  The Contractor will complete the three Forms A, B and C entitled “Equipment
Registration, Parts List, and Maintenance Procedures Sheet” for each piece of
equipment furnished under the Contract. These forms will be included in the
Operation and Maintenance Manual at the proper place.
i. Allitems listed above that are of a sheet size of 8-1/2 by 11 inches or can be
folded (no more than twice) to this size will be bound in 4 inch maximum loose-
leaf three-ring-d-post type binders with black plastic-coated covers. The
contents will be fully indexed.
ii. Shop Drawings 24" by 36” in size will be folded to approximately 12” by 9”
with drawing title box exposed along either edge. Shop Drawings descriptive of
a single item of equipment will be grouped together. All Shop Drawings will be
placed in accordion-type folders, and fully indexed on the outside of the folders
in a neat and uniform manner.
iii. All Shop Drawings included in the binders and/or folders will be those copies
previously submitted for review and approval and will bear the City Engineer’s
stamp of approval and comments as originally noted thereon.
C. Approval:
1. Subsequent to the City Engineer’s approval and return of the final manual, the
Contractor will submit four (4) complete sets of manuals to the City Engineer;
2. Substantial Completion certification will not be undertaken until approved
Operation and Maintenance Manuals have been submitted. Partial approvals of the
final manual will not be made;
3. Delivery of manufacturer’s service (0&M) manuals and installation instructions
satisfactory to the City Engineer is an essential part of the equipment delivery.
Incomplete or inadequate manuals will be returned for correction and/or resubmission.

34. AS-BUILT DRAWINGS
A. During the progress of the Work, the Contractor will keep a careful record at the job site
of all changes and corrections to the information shown on the Drawings. The Contractor
will enter such changes and corrections on one set of Contract Drawings immediately. The
as-built drawings will indicate, in addition to all interior changes and corrections, the actual
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location referenced from two permanently fixed surface structures of all subsurface utilities
installed or uncovered by the Contractor. At the time of beneficial occupancy of each
facility involved under the Contract, the Contractor will submit to the City one set of as-built
drawings showing the aforementioned data. If the Contractor fails to maintain the as-built
drawings as required herein, final payment, with respect to the Contract as a whole, will be
withheld until proper as-built drawings have been furnished to the City.

B. The Contractor will keep one copy of all Contract Drawings and approved Shop Drawings
at the site in good order with redlined revisions and annotated notes to show all changes
made during the construction process. These will be available to the City and will be
delivered to the City upon completion of the Work.

C. Contractor will submit final as-built drawings in Computer Aided Drafting (CAD) form,
using the ACAD—Release 2010 or earlier, conforming to standards outlined in the
Construction Standards and submittals, one Mylar copy, and one paper copy of same.

CONTRACTOR SAFETY REQUIREMENTS

A. SAFETY: the Contractor will comply, within the bid price and without extra cost to the
City, with all safety regulations or determinations issued by any agency of the Federal
Government, including OSHA, the State of Maryland, and the City.

B. Before a Notice to Proceed is issued for any Work, the Contractor must provide to the
City a site specific safety plan, material safety data sheets, and a hazardous communication
policy. These items will be reviewed by the City. No Work may begin until these items have
been provided.

C. Contractor must also designate an on-site safety contact person from their company.
This person must be available at all times.

D. Contractor must provide all subcontractors with a copy of this requirement. Adherence
is required of all subcontractors, regardless of tier.

E. A representative of the Contractor and applicable subcontractors must be present at all
site progress meetings.

F. Failure to comply with these requirements could result in a finding of DEFAULT on the
part of Contractor.

G. The Contractor will promptly remedy damage and loss (other than damage or loss
insured under property insurance required by the Bid Documents) to property referred to in
Iltem B as the Work caused in whole or in part by the Contractor, a subcontractor, a sub-
subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable and for which the Contractor is responsible.

H. In an emergency affecting safety of persons or property, the Contractor will act, at the
Contractor’s discretion, to prevent threatened damage, injury or loss. Additional
compensation or extension of time claimed by the Contractor on account of an emergency
will be determined by the City.

36. SEDIMENT CONTROL

A. Contractor is responsible for control of erosion due to the Work.
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B. Wire mesh, filter cloth, and stone will be placed around all storm water inlet structures
for protection until such areas are stabilized.

C. Pipe outfalls will be protected by silt fence and filter cloth.

D. Sediment control will be in accordance with “Standards and Specifications for Soil
Erosion Control, and Sediment Control in Developing Areas” by USDA Soil Conservation
Service.

E. Sediment Control Plan, latest revision, will be approved by the Soil conservation Service
BEFORE the start of Work.

SUBSURFACE INFORMATION

A. Test borings by City will be open to Contractor’s inspection when available.

B. Test borings by Contractor are subject to City approval of location and type of
exploration.

C. Testing of materials will be made at the Contractor’s expense, by a certified testing
laboratory.

D. The Contractor will cooperate with and assist the City in taking samples and packing
them for shipment to a laboratory.

CHANGE ORDERS & UNAUTHORIZED WORK

A. No claims may be made by anyone that the scope of the project or the Contractor’s
services have been changed (requiring changes to the amount of compensation to the
Contractor or other adjustments to the Contract) UNLESS such changes or adjustments have
been made by an approved, written amendment (change order) to the Contract, signed by
the Director of Procurement (and the City Council, if required), prior to extra Work being
initiated.

B. Extra Work performed without the City’s approval of lines and grades, Work performed
beyond the lines and grades shown on the drawings or as given, and extra Work performed
without prior, approved, written Change Order will be considered unauthorized, and at the
expense of the Contractor. Such Work will not be measured by the City, nor will payment
be made by the City. Work so performed may be ordered removed by the City and replaced
at the Contractor’s expense.

C. No oral conversations, agreements, discussions, or suggestions which involve changes to
the scope of the Contract made by anyone, including any City employee, will be honored or
valid.

D. No written agreements or changes to Contract made by anyone, including any City
employee, other than the Director of Procurement (with City Council approval if required)
will be honored or valid.

VARIATIONS IN ESTIMATED QUANTITIES

A. Where the quantity of a pay item in any City contract is an estimated quantity and
where the actual quantity of such pay item varies more than twenty-five percent (25%)
above or below the estimated quantity stated in the Contract, an equitable adjustment in
the Contract price will be made upon demand of either party. The equitable adjustment
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will be based upon any increase or decrease in costs due solely to the variation above one
hundred twenty-five percent (125%) or below seventy-five percent (75%) of the estimated
quantity. If the quantity variation is such as to cause an increase in the time necessary for
completion, the City Department of Infrastructure and Development Engineer will, upon
receipt of a written request for an extension of time within ten (10) days from the beginning
of the delay or within a further period of time which may be granted by the City
Department of Infrastructure and Development Engineer before the date of final settlement
of the Contract, ascertain the facts and make the adjustment for extending the completion
date as in his/her judgment the findings justify.

DIFFERING SITE CONDITIONS

A. The Contractor will promptly, and before such conditions are disturbed, notify the City
Department of Infrastructure and Development Department Engineer in writing of (1)
subsurface or latent physical conditions at the site differing materially from those indicated
in the Contract, or (2) unknown physical conditions at the site of an unusual nature,
differing materially from those ordinarily encountered and generally recognized as inhering
in Work of the character provided for in the Contract. The City Department of
Infrastructure and Development Engineer will promptly investigate the conditions, and if
he/she finds that such conditions do materially differ and cause an increase or decrease in
the Contractor’s cost of, or the time required for, performance of any part of the work
under the Contract, whether or not changed as a result of such conditions, an equitable
adjustment will be made and the Contract modified in writing accordingly.

B. No claim of the Contractor under this clause will be allowed unless the Contractor has
given the notice required in (A) above; provided, however, the time prescribed therefore
may be extended by the City.

C. No claim by the Contractor for an equitable adjustment hereunder will be allowed if
asserted after final payment under this Contract.

END OF SECTION

GC-21



UTILITY DESIGN GUIDELINES
Latest revision 01-02-18

Page

FOPEWOID ...ttt ettt ettt be e s esaneean DG-1
1. BeNCRMAIKS...c.eeieeeiee e e e e DG-1
2. Horizontal CoNtrol........ooce i DG-1
3. Estimating Utility QUAaNTItIes .....cceevuiiriiiiiiieiciee e s DG-1
4. City Utility Contract Plan DraWingsS......ccceceeriiiiniieiniieeniiiessieesieessineessseessssesssseenns DG-1
5. Utility Contract AS-BUIlt .....coouiiiiieiieeieeceeeee e s DG-2
6. Design Criteria Calculations for Water & SEWEF .........cvvvveevveeieiirere et DG-3
7. PEIMILS ottt e DG-3
8. Customer Service for Water & SEWEN ........ccccvevireeriniereeeee e DG-3
1 Y- LoV = [ VA =11V PPN DG-3
10. Water IMain ...coiiiiiiiiieie et s DG-6
11, Storm Drain Uilities....cc.ueieeeieiieieeie ettt s DG-8
12. Roadway, Intersecting Streets or DriVEWAYS ......ccceceivreeeeeeeeeciireeeeeeesrcrreeeeeeeenns DG-10

13.

Sidewalk and CUID @Nd GUELET......ooveeeeeeeeeeeeeeeee ettt stee s te st e sreesseesresaeesneenees DG-10



UTILITY DESIGN GUIDELINES
Latest revision 10-10-2025

Foreward: The following design information contains guidelines relating to some of the most
commonly asked questions submitted to the City by various persons in the process of designing
utilities inside the Salisbury City Limits. This information in no way intends to cover all aspects
of design of any item or process. The City of Salisbury Department of Infrastructure and
Development should be contacted when questions arise which are not covered in the design
guidelines listed in this specification booklet. See City of Salisbury "Construction Standards"
manual for standard details. In case of conflict with other specifications or standards, the City
of Salisbury shall be contacted by the designer to resolve the difference. The following design
criteria refer to utilities, which will be accepted by the City for ownership and/or maintenance.
These guidelines are subject to future modifications and revisions based upon operational
experience and technological development.

1. BENCHMARKS

A.

All utilities shall be established, designed, and constructed using City of Salisbury
vertical datum available at the City Infrastructure and Development.

The developer shall establish a City approved project benchmark for utility
construction. This should be shown and/or referenced on the contract plan. All
utilities shall be established, designed, and constructed using the project
benchmark.

2. HORIZONTAL CONTROL

A.

B.

All horizontal control shall be established, designed, and constructed using the
Maryland State Coordinate system datum, 1927 NAD.
The City will supply horizontal control datum, when requested.

3. ESTIMATING UTILITY QUANTITIES

A.

Developer shall submit quantities to the City, using a format established by the City.
Estimate examples are available at the City Infrastructure and Development
Department.

The City reserves the right to establish prices on some items to avoid unbalanced
bidding procedures.

The City estimates trench materials i.e.; borrow, unsuitable material removal, pea
gravel, using total trench volumes.

4. CITY UTILITY CONTRACT PLAN DRAWINGS

A.

Shall be drawn similar to as-built contract drawings currently on record in the City
Infrastructure and Development Department.
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Generally shall be drawn using 1"= 40" horizontal scale, 1” = 4’ vertical scale for
profile or 1” = 50" horizontal scale, 1” = 5" vertical scale for profile. City Engineer
must approve other scales.

Shall be drawn on 11” x 25” reproducible Mylar.

Shall use City contract border, which shall not be altered, and City conventional signs
and format. See standard detail 600.21.

Developer shall submit final utility contract plan in Computer Aided Drafting (CAD)
form using the ACAD — Release (Varies). Contact City for the latest CAD release
number. A diskette is available, to the developer, which has a file containing the
format for the borders of a blank City contract plan using ACAD. When using
computer option, developer must send draft version of plan (on paper) to City for
review before sending final plan in ACAD form.

All water utility valves and valve boxes, including main line, fire service, combination
fire/domestic, fire hydrant, tapping valves and domestic service valves (1 %" and
above) shall be stationed and shown on the contract drawings.

All water meter pits and vaults shall be stationed and shown.

All water and sewer utility fittings shall be stationed and shown.

5. UTILITY CONTRACT AS-BUILT

A.

All utilities which will be owned or maintained by the City, or which are located in a
City R/W, easement, street bed, etc. shall be as-built on the contract plan after
construction.

The developer’s approved utility contractor performing the work shall provide a
contract plan showing any changes to the original signed and approved contract
drawings, such as but not limited to, changed stations and additional fittings.
Accurate and reliable “as-built drawings” shall be provided to the City of Salisbury. A
registered land surveyor or professional engineer shall do these drawings and have
their State of Maryland stamp on them. In our view the “as-built drawings” must
depict the work actually accomplished under the specific project. The practice of
placing a note on the construction plans, changing the tense of instructions or
otherwise generalizing that all work has been accomplished as shown on the
construction plans, does NOT satisfy the requirement for an accurate record of the
work “as-built”. An accurate record of the in-place facilities is essential. The “as-
built drawings” shall reflect actual sizes, grades, inverts, elevations, profiles and
cross sections, stations of all water distribution, wastewater collection and storm
water system pipes, fittings, services, valves, sewer laterals, manholes, hydrants and
other relevant information.

Shall be drawn similar to as-built contract drawings currently on record in the City
Infrastructure and Development Department. All as-built contract drawings shall
follow specifications noted herein.
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6. DESIGN CRITERIA CALCULATIONS FOR WATER AND SEWER

Shall include the following:

A Present population to be served.

B. Projected future population to be served.

C. Average daily flows.
1. Domestic
2. Commercial
3. Industrial
4. Others

D. Peak flows

E. Design hydraulic flow

F. Value of "n" used for applications to the Manning's formula.

G. Diameters and slopes of the critical sewers (with minimum hydraulic capacities)
between specified manholes.

H. Hydraulic capacities of the critical sewers.

7. PERMITS
A Contractor/Developer is responsible for obtaining all necessary permits for the

project from agencies outside of City jurisdiction including but not limited to:

1. State Highway Administration

Maryland Department of the Environment (NOI, Water/Sewer Construction)
Wicomico County Soil Conservation District (Sediment and Erosion Control)
Forest Conservation

Critical Areas

Floodplain Alteration

o Uk wnN

8. CUSTOMER SERVICE FOR WATER & SEWER

A.

The City will allow one water service with meter and one sewer service per building.
If one person owns two or more buildings on one lot, these buildings may be
required to be connected jointly or independently to the public water supply and
public sewer system. If the lot is subdivided, any residential or commercial building
on a subdivided lot shall be connected directly and independently to the public
water supply and sewer system, respectively.

9. SANITARY SEWER

A.
B.

Flow: The sewer capacity should be greater than or equal to design hydraulic flow.
Minimum Size
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1. No sewer main shall be less than 8" in diameter.

2. No sewer laterals (from sewer main to property line at street) shall be less
than 6" diameter.

Depth

1. Depth of gravity feed mains vary, but the top of the sewer main shall be
lower than the bottom of the accompanying water main. The depth of the
gravity main should allow for a minimum of 1/4"/ft slope from the
customer's sewer service line at the structure. Depth shall not be less than
or deeper than manufacture’s recommendation for the type material used.
See below, concerning sewers which cross or parallel water mains.

2. Laterals shall be placed at depths specified in Construction Methods -
Utilities of this manual.

Slopes

1. All sewers shall be designed and constructed to provide mean velocities

when flowing full, of not less than 2.0 feet per second. Based on Manning’s
formula an "n" value shall be determined, by the pipe manufacturer, per pipe
construction material.

2. In flat areas where excessive excavations are needed to maintain minimum
slopes, slopes slightly less than those required for the 2.0 feet per second
velocity when flowing full may be permitted.

3. Percent of grade shall be designed to the center of each manhole and shall
have only one (1) elevation per manhole, unless the sewer main changes
size.

Alignment

1. Sewers should be laid with straight alignment between manholes.

2. Except on curved streets and where it is not possible, the sewer mains shall

be laid parallel or perpendicular to the street, building, or other prominent
features, and/or parallel to the water mains and storm drain utilities.
Skewed alignment of mains and laterals is not permitted.
Size Change: When a smaller pipe joins a larger one, the tops of the mains should be
placed at the same elevation, causing the larger pipe to always have a lower invert.
The larger pipe shall be in the downstream direction.

Materials
1. Pipe materials shall be specified by the City. See Sewer Material
specifications of this manual.
2. No recycled Polyethylene materials shall be allowed.
Manholes & Clean-outs
1. Manholes: See "Construction Standards" manual
a. Locate at the end of each sewer main; at all changes in grade, size or
alignment; at all sewer main intersections; and at distances not
greater than 400'.
b. Drop connections may be required when the inlet pipe elevation
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exceeds the manhole invert.

C. Watertight manhole inserts shall be used on all sanitary sewer
manhole frames.

d. Steps shall be required in all manholes.

e. Stubs for future use are not permitted.

f. A maximum of four pipe penetrations permitted in a manhole.

Street Clean-outs: Street type Clean-outs may be constructed at the end of

sewer mains when approved by City.

Customer Clean-outs

a. Required at all customer service laterals

b. When service is extended from a sewer main located in a City street,
the customer clean out should be located 2’ back of sidewalk or 2’
back of street R/W if sidewalk is not required.

C. Additional clean-outs to building may be required by Plumbing
Inspector.

Any manhole or cleanout constructed within a grassy area shall have a

concrete collar placed around the lid frame to prevent vehicular

damage.

Protection of potable water supply.

1.

Clearances: Where specified crossing clearance cannot be obtained, sewer

pipe shall be encased in concrete 10' each side of water main. For crossings

of other utilities, sewer shall be encased with limits of the utility trench. See

"Construction Standards" manual for encasement details. Design engineers

shall investigate clearance between sewer and other utilities, both existing

and future.

a. Sewers crossing water mains shall have a minimum clearance of 12"
below water main or shall be encased.

b. Sewers, which are parallel to water mains, and are less than 10' apart
sewer shall be 6' below water main or shall be encased.

C. Sewers shall have minimum of 6" clearance when crossing other
utilities.

Force Mains.

1.

el

Material

a. Ductile Iron

b. C-900 PVC

C. Extra high molecular weight high-density polyethylene, (HDPE).
Depth: 42" to top of main unless otherwise approved by City Engineer.
Access manhole: See "Construction Standards" manual.

Air valve access manhole: See “Construction Standards” manual, at all high
points.

Minimum size shall be 4”

Testing: The force main shall be tested in accordance with City “Testing
Procedures” in this manual.
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Domestic Service to Customer

1.
2.

w

See "Construction Standards manual" for various services.

City of Salisbury designates size of meter based on Water Customer Data
Sheet submitted to the Infrastructure and Development Department. Water
service size is to be designated by developer and shown on site plans and
contract drawings.

Water meter type designated, supplied and installed by the City.

Locate meter pits and vaults in center of sidewalk when possible or locate
next to curb in grass plot.

When raising a water meter frame to finished grade is required, Sigma-Raven
Meter Pit: Round Extensions shall be utilized.

Fire Service to Customer

1.

4.

City of Salisbury designates size of meter (when fire service is metered)
based on demand requirements provided by developer and submitted to the
Infrastructure and Development Department fire service line size determined
by developer based on fire system demand and code requirements. Fire
service line and valve shall be shown and stationed on site plan and contract
drawing. Fire service stubs installed to serve unimproved lots where future
demand is unknown shall be 4" minimum. Metered fire service not
recommended. When approved, fire service meter shall be shown on site
plan and contract drawing.

Water meter (when applicable) supplied and installed by the City.
Combination domestic/fire service is recommended in most situations. See
"Construction Standards" manual.

High pressure (pumped) mains shall be separated from other fire or domestic
mains. Designate on plan.

Minimum Size

1.
2.

3.

4.

No water main shall be less than 6" in diameter.

Water mains shall normally be 8" minimum diameter, except 6" diameter
hydrant leads and short sections of 6" diameter dead end mains may be
allowed.

No water service shall be less than 1" diameter.

Minimum 4” water service for all commercial, unimproved lots.

Depth: Depth of water mains shall be 42" from the finish grade to the top of the
water main unless otherwise approved by City Engineer.
Alignment

1.

On curved streets, water mains must be laid using bends to achieve
alignment. Deflection of water mains shall be per the Water Main Materials
section of the City of Salisbury’s Construction & Material Specifications for
Utility & Roadway Construction.

Water mains shall be laid parallel or perpendicular to the street, building or
other prominent features and/or parallel to the sanitary sewer mains and

DG-6



UTILITY DESIGN GUIDELINES
Latest revision 10-10-2025

storm drain utilities. Skewed alignment of mains and services is not
permitted.

Materials

1.

Pipe materials shall be specified by the City. See Water Material
specifications of this manual.

No recycled polyethylene materials shall be allowed.

ANSI/NSF Standard 61 certification shall be required for all components that
come in contact with drinking water.

Protection of potable water supply — Clearances

1.

4.

Where specified crossing clearance, 12”, cannot be obtained, sewer pipe
shall be encased in concrete 10' each side of water main. For crossings of
other utilities, sewer shall be encased with limits of the utility trench. See
"Construction Standards" manual for encasement details. Design engineers
shall investigate clearance between sewer and other utilities, both existing
and future.

Sewers crossing water mains shall have a minimum clearance of 12" below
water main or shall be encased.

Sewers which are parallel to water mains and are less than 10" apart sewer
shall be 6' below water main or shall be encased.

Water mains shall have minimum of 6" clearance when crossing other
utilities.

Hydrants

1.

3.
Blow-o
1.

3.

See "Construction Standards" Manual and the Construction and Material
Specifications Manual, Water Main Materials and Construction Methods
sections.

Hydrants shall be spaced a maximum span of 500' apart, based on the lay of
fire engine hoses. Obstacles, which may cause a barrier for laying of hoses,
must be considered for the placement of hydrants. Distance shall be around
pedestrian obstacles. Maintain 3-ft. clearance from center of hydrant for all
above ground objects. Hydrant lead shall be ductile iron pipe. Hydrants shall
not be placed in the quadrant/radius area of a curb return for street
intersections and driveway entrances.

Hydrant tee and 6" valve required at all hydrants.

ff Hydrants

Shall be required at all dead-end lines, which extend past the last customer
service and do not have a fire hydrant past the last customer service.
Shall be required at all dead-end lines, which do not have a hydrant within
100' of termination of water main.

See "Construction Standards" manual.

Main line Valves

1.
2.

See "Construction Standards" manual
Shall be located at all hydrant tees, intersections (one valve for main line and
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one valve for each direction branching off from main line), terminations of
mains, fire services and at some customer services. Valves shall be spaced
with consideration for emergency shut-off of customers, so as to cause the
least amount of inconvenience to the customer. Valves shall be placed so
that emergency repairs may be isolated on a block-by-block basis.

Shall be located at new customer services using a main line tee (or tapping
tee) and service is constructed of ductile iron or PVC material.

All valves shall be shown and stationed on site plan and contract drawing.
All branch valves shall be installed as close to the branch point as practical.
Use ductile iron mechanical joint swivel tees whenever possible.

11. STORM DRAIN UTILITIES

A.

@

Flow: The storm drain pipe capacity should be greater than or equal to design
hydraulic flow.
Minimum Size: No storm drain pipe shall be less than 15" in diameter.

Depth

Depth of pipes varies, but should not be less than manufacturers

recommendation for the type of material used.

Minimum cover for Class IV RCP shall be 24”.

Minimum cover for Class V RCP shall be 12”.

Procedure

General: All design information including drainage area delineation; time of

concentration flow path delineation and all calculations shall be submitted to

the City Engineer's office for review. Any deviation from the methodologies
explained below shall be subject to approval of the City Engineer's office.

Hydrology

a. The Rational Method shall be used for all hydrologic computations.
Refer to the latest edition Maryland State Highway Administration's
Highway Drainage Manual for procedural details.

b. All storm drain inlets shall be designed to limit gutter spread in
accordance with the latest edition of the Maryland State Highway
Administration's Highway Drainage Manual. All closed storm drain
systems shall be designed to convey the 10-year storm without
surcharging.

Hydraulics: The Manning’s Formula shall be used for friction loss

computations. "N" value shall be in accordance with those values listed in

the latest edition Maryland State Highway Administration's Highway

Drainage Manual. All closed storm drains shall be designed to provide a

minimum full flow velocity of 2.0 feet per second. Minor losses shall be

estimated in accordance with the procedures and values contained in the
latest edition Maryland State Highway Administration's Highway Drainage
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Manual.
4, Slopes

a. Percent of grade shall be designed to the center of each manhole on
smaller diameter pipe and shall have only one (1) elevation per
manhole. Larger diameter pipe may require more than one invert per
manhole. Changes of pipe direction will require inverts designated at
each pipe.

b. Submission of data and calculations shall be on standard forms found
in the latest edition of the Maryland State Highway Administration's
Highway Drainage Manual.

Alignment
1. Storm drain pipes should be laid with straight alignment between manholes.
2. Except on curved streets and where it is not possible, the storm drain pipes

shall be laid parallel or perpendicular to the street, building, or other
prominent features, and/or parallel to the water mains and sanitary sewer
utilities. Skewed alignment of storm drain pipes is not permitted.

3. Inlets should not be used as a junction (manhole) except for small diameter
pipe utilized for inlet leads, normally placed perpendicular to main line or
street.

Size Change: When possible, where a smaller pipe joins a larger one, the tops of the

mains should be placed at the same elevation, causing the larger pipe to always have

a lower invert. The larger pipe should be in the downstream direction.

Materials: Pipe materials shall be specified by the City. See Storm Drain Material

specifications of this manual.

Manholes
1. Manholes: See "Construction Standards" manual
a. Inlets should not be used as junctions (manholes), except for smaller
diameter pipes, normally placed perpendicular to street.
b. Locate manhole at the termination of each storm drain, unless end is
open outlet or open inlet; at all changes in grade, size or alignment; at
all storm drain intersections; and at distances not greater than 400'.
C. Stubs for future use are not permitted.
2. Any manhole constructed within a grassy area shall have a concrete collar
placed around the lid frame to prevent vehicular damage.
Inlets
1. See "Construction Standards" manual.
2. Unless otherwise approved, use type "A-1" inlet(s) at low points (sump
conditions).
3. Unless otherwise approved, use type "NR" open throat inlet(s) as a pickup
inlet in a non-low point condition.
4, Inlet protection requirements for sediment control must be adhered to

during construction.
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12. ROADWAY

A.

Intersecting streets or driveways: The gradients of intersecting streets should be as
flat as possible on those sections that are to be used for storage space for stopped
vehicles. Grades in excess of 3% may not be allowed on the landing grade (first 50
feet) of administration. This allows for a normal maximum grade break of 5%
between the normal 2% preference road cross slope and the profile grade of the
non-preference road. Grades beyond the landing grade shall be in accordance with
currently accepted engineering practices, but may not exceed 6%.

13. SIDEWALK AND CURB AND GUTTER

A.

Sidewalk repairs shall consist of removing and replacing entirety of sidewalk

between jointer grooves in accordance with Construction and Material
Specifications, Concrete Construction Methods and Materials. See “Construction
Standards” detail 100.25.

Curb and gutter repairs shall remove minimum length of 4’ and replace in accordance
with Construction and Material Specifications, Concrete Construction Methods and
Materials. See “Construction Standards” detail 100.25.
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1. EXCAVATION

A.

D.

Excavate to lines and grades shown on drawings:

1. Contact "Miss Utility" at least 48 hours prior to excavating.

2. All excavation to be open cut. Protect trench walls as required for safety.
3. Trenches to be excavated by hand or machine at contractor's option.

4, Saw pavement before opening trench. See Specifications section entitled

Roadway Repair. Hand excavation may be required by City Inspector at any
time and Contractor will not be permitted any extra compensation for hand
excavation.

5. Any excavation beyond standard trench width shall be included in
Contractor's price bid per linear foot of pipe.

Material excavated on the job which is unsuitable for backfill shall be removed and

disposed of by Contractor in an approved manner:

1. The unsuitable material is defined as clay, wet soil, silt, etc., which would not,
in the City Inspector’s opinion, provide adequate pipe bedding and compact
properly.

2. Removal and disposal of unsuitable material are included in the proposal as a

separate bid item.
If directed by City Inspector, the excess suitable material shall be stockpiled for use
on the project. No additional payment will be made for additional handling. When
directed by City Inspector, excess suitable material remaining on the project after
completion of work may be removed by the City at no charge to the Contractor.
Excavation is unclassified and includes material of all character, type or condition.

2. REMOVAL AND/OR STORAGE OF SURFACE MATERIALS

A.

Contractor shall clear, grub and dispose of cleared materials as necessary to
complete construction. Unless otherwise specified, this shall be considered
incidental to construction costs.

Upon authorization of City Inspector, suitable paving materials removed from
excavated area may be stockpiled for re-use by the Contractor as trench
stabilization.

If directed by City Inspector, topsoil shall be stockpiled for later re-use or removal by
the City at no extra charge to the Contractor.

3. SALVAGE OF MATERIALS

Materials suitable for re-use shall be stockpiled as necessary for the proposed
construction.

All salvaged materials are the property of the City unless declared by the City
Inspector to be unsuitable for re-use.
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The Contractor is responsible for removal and disposal of all unsuitable material.
Contractor shall have no rights to any materials except upon direction or written
permission of the City Inspector.

All salvaged material retained by the City shall be delivered to the City Service
Center by Contractor.

4. RELOCATION OF STRUCTURES

A.

Poles and other structures in the City Right-of-way shall be moved by others when
their presence does not permit construction or future maintenance of this project.
Contractor shall support and preserve as necessary all poles, structures and other
property as required to construct the project.

Contractor shall not be entitled to recover damages caused by delay in the
relocation of structures by others.

Contractor shall not disturb property outside City Right-of-way unless he receives
written permission from property owner.

5. TRENCH DIMENSIONS

A. Per standard details or as directed by City Inspector.

B. Protect trench in accordance with MOSHA requirements.

C. Construct to minimize loads on the pipe as authorized by City Inspector.

6. PIPE LAYING

A Construct to the line and grade shown on drawings or per City Inspector
instructions.

B. Provide materials in accordance with drawings and specifications.

C. Construct pipelines in accordance with the best workmanship and quality of the
industry.

D. Pipe interior including bell and spigot ends to be kept free of dirt and debris.

E. Cut pipe where required:
1. Ends to be finished smooth, where required.
2. No extra compensation for pipe cutting.

F. Pipe shall not be placed on the frozen foundation.

G. Plug lifting holes in RCP with approved non- shrink grout.

H. Provide pipe bedding in accordance with City Standard Details.

l. Plug pipe ends upon completion of work each day.

J. Cover on all water mains shall be (42) forty-two inches unless otherwise noted on
City approved Plans.

K. Operating Nuts on valves shall have a maximum depth of 48” and a minimum depth

of 24” from the top of the nut to the finish grade.
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Pipe shall be installed with the minimum amount of joints possible. Sleeves and/or
repair couplings will not be permitted, except in facilitation of tying into existing
pipe.

Begin laying gravity sewer and storm drain pipe at the lowest point and install the
pipe so that the spigot ends point in the direction of flow.

Pipe joints are not permitted within the interior of any doghouse manhole. No pipe
joints are permitted within 2’ from any exterior wall of any doghouse manhole.

7. REFILLING OF TRENCH (BACKFILLING)

A.

@

m

City Inspector may require the contractor to backfill at any time, no extra cost
permitted.

The only suitable material shall be used in backfilling trenches.

Backfill shall maintain pace with pipe laying and shall be brought to subgrade within
100 feet of the end of the last pipe laid at all times. (Within fifty (50) feet at nights
and weekends.)

Refer to City Standard Details.

Compaction shall meet specifications as designated in “Testing Procedures”.

Backfill found not meeting above requirements shall be removed and recompacted
by the contractor at their own expense.

8. STEEL PLATES FOR ROADWAY CONSTRUCTION

Steel plates must be able to withstand H-20 traffic loading without any movement.
Steel plates shall be fabricated to meet ASTM A36 steel requirements.

When two or more plates are used, the plates shall be tack welded together at each
corner to reduce or eliminate vertical movement. Alternative methods to
accomplish this, such as metal connectors, will be considered for approval on a case
by case basis.

Steel plates shall be installed to resist bending, vibrations, etc., under traffic loads
and shall be anchored securely to prevent movement. If these conditions are not
met, the contractor will be required to backfill and pave the excavation daily.

All steel plates shall be properly. marked with the utility and contractor name, after-
hours contact phone number in the event the plates need to be secured.

All steel plates within the right-of-way, whether used in or out of the traveled way,
shall be without deformation. The plate surface must not deviate more than 1/4
inch when measured with a 10-foot straight edge along the length of the plate.

It is the responsibility of the contractor to perform and document daily inspections
of all active plate(s) or unattended plate(s) location(s), and where necessary take
appropriate measures to protect the public safety until work is completed. This
documentation shall be available to the City Inspector upon request. No un-plated
excavation shall be left unattended overnight.
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In the event of improper installation of the steel plates that presents a nuisance or a
public safety problem, the contractor shall respond to all excavation restoration
requests by the City immediately upon notification.

Steel plates must extend a minimum of 24-inches beyond the edges of the
excavation.

Before steel plates are installed, the excavation shall be adequately shored to
support the bridging and traffic loads.

Temporary paving with a cold asphalt mix should be used to feather the edges of the
plate to form a wedged taper to cover the edges of the steel plate. Other alternative
methods to accomplish this will be considered for approval.

Wedges or other non-asphaltic devices shall be used for leveling as required to
eliminate rocking of the plates. Compacted temporary asphalt shall be used to fill all
gaps between the plates and existing pavement surfaces.

Proper advance warning signs shall be used. For example, “Steel Plate Ahead”, or
“Bump”.

During months when snowfall may be expected, mark steel plates with 2-inch
square stake painted orange and extending at least 4 feet above the ground, placed
adjacent to the edge of the roadway and notify proper authorities of plate locations.

9. DEWATERING EXCAVATION

A.

B.
C.

Excavations shall be kept free of water for a minimum of (2) two inches below
subgrade of excavation.

The cost of dewatering shall be included in prices bid for pipe or structures.
Water shall be disposed of in an approved manner at Contractor's expense.

10. EXCAVATION BELOW SUBGRADE

A.
B.

Where directed by City Inspector.
Defined as excavation which is deeper than, (4) four inches below underside barrel
of the pipe or structure as constructed.

11. BRACING OR SHEETING

A.
B.

In accordance with MOSHA and best practice of construction.
Shall be withdrawn except:

1. Where directed by Engineer - extra work order or pay item in the schedule of
prices.
2. Where permitted by Engineer upon request of Contractor:
a. No extra payment will be made.
b. Sheeting to be cut off (12) twelve inches below finished grade of the
street.
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12. ROADWAY REPAIR

A.

Incidental to other items of construction:

1. Contractor to include in price for the pipe.

2. Includes the replacement of curb, gutter and sidewalk damaged during
construction. Must be constructed by approved Concrete Contractor.

3. No additional payment to be made.
4, Repair roadway per City of Salisbury Detail STD 400.35.
5. Repave roadway per the latest version of the City of Salisbury Roadway

Paving Policy.
Accomplish repaving within (3) three weeks after construction is complete within a
street unless otherwise directed by Engineer.
Cut back existing pavement with saw a minimum of (24) twenty-four inches on each
side of excavated trench and remove sections of pavement damaged during
construction. Minimum repaving width to be (48) forty-eight inches plus trench
width. All cuts will be perpendicular or parallel to the center line of the road or as
directed or approved by the Engineer.
Preparation of Subgrade:
1. Fine grade and compact to density specified in Testing Procedures.
2. Top of subgrade to be graded four and one-half (4 %2) inches below finished
street grade.

Repaving

1. Repair of bituminous roadway paving shall be performed by City approved
Contractor.

2. Paver to be automatic control type meeting Maryland SHA Specifications.

3. Roller to be approved type capable of achieving 92% - 97% compaction of hot
mix.

4, Hot mix asphalt meeting Maryland SHA requirements for Surface Course
required.

Trench Settlement

1. Trench settlement during guaranty period is not acceptable.

2. If settlement occurs during guaranty period the Engineer may require the

Contractor to re-compact and repave as necessary to eliminate settlement at
no extra cost to City.

13. MISCELLANEQOUS UTILITY CONSTRUCTION NOTES

A.

The approved utility contractor shall be aware of and/or responsible for:

1. All public improvements including, but not limited to, public water mains,
sewer mains, storm drains, roadway, street lights, curb, gutter, and sidewalks
shall be constructed to City of Salisbury Construction Standards, and
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Construction and Materials Specifications.

The City reserves the right to require structural modifications to the site work
following contract drawing approval if, in the opinion of the City, such
modifications are necessary to correct deficiencies in the plan.

All stabilization, paving, and road patching in the public roadway, which is
necessitated by the construction of this project, shall be performed by a
paving contractor that is approved by the City of Salisbury and shall be the
responsibility of the developer.

A written “Notice to Proceed” must be obtained and a Pre-Construction
meeting scheduled with the City of Salisbury, Department of Infrastructure
and Development, before beginning construction in City public R/W’s,
easements and/or City maintained utilities or roadways. Contact the City of
Salisbury Department of Infrastructure and Development, Room 202, 125 N.
Division St., Salisbury, Maryland, 21801, Telephone 410-548-5460 to
schedule a Pre-Construction meeting and obtain a written “Notice to
Proceed”.

The contractor shall designate and submit to the City the name of the person
designated as the Maryland Certified Traffic Control Manager, and a copy of
the manager’s Maryland Certification Card for this project, prior to
construction. The contractor shall furnish all signs, arrow boards, barricades,
lights, flagmen, etc. needed for maintenance of traffic. All traffic control
devices shall be properly maintained to ensure that the general public’s
safety is never jeopardized. All traffic control devices are to conform and
adhere to those specified and set forth in the Maryland Department of
Transportation “New Work Zone Traffic Control” and/or “Manual on Uniform
Traffic Control Devices for Streets and Highways” latest edition.

The Contractor will be responsible for notification to all properties or
businesses directly affected by detours or changes in traffic patterns before
beginning of construction and as determined by the City of Salisbury.

The Contractor is responsible for submitting to, and obtaining from the City,
shop drawing and cut sheet approval for structures, equipment, and
materials prior to beginning construction.

Testing/disinfections of water mains and testing of sewer mains shall be
performed prior to placing utilities in service and shall be conducted
according to City of Salisbury Standard Details, and Construction Materials
and Specifications.

The Contractor shall field verify all dimensions of existing public utilities.
Utility connections requiring disruption of service to customers shall be
performed between 10:00 PM and 5:00 AM. The contractor will be
responsible for notification to all properties or businesses 48 hours in
advance who are directly affected by disruption of service. Contractor shall
submit a sample of proposed notification to City for approval prior to
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distribution to customers. Notice to customers shall include the following:
a. Utility(s) Affected

Date & Time of disruption of service(s)

Date & Time of restoration of service(s)

Brief description of planned work

Contractors company name, Point of Contact (Name & Phone#)

©ooo o

14. TERMINATION OF SERVICES

This section presents information related to removing or abandoning existing water services
and removing sanitary sewer services (including property line cleanouts).

A.

Termination of Services: Water (2" and Smaller)

1.
2.
3.

Shall be terminated at the main per City Inspectors recommendations.

The termination procedure depends upon the size and type of joints/ fittings.
Service line shall be abandoned in place. Service line shall be capped,
plugged, or crimped at a point 2 inches from termination at main per City
Inspectors recommendations.

Service line shall be capped, plugged, or crimped per City Inspectors
recommendations at a point 2 feet from existing meter pit.

Contractor shall coordinate removal of meter from meter pit with City.
Contractor shall not remove the meter from meter pit.

Once City removes the meter from meter pit, the contractor shall remove
meter pit in its entirety.

All disturbed areas in public ROW and/ or easement(s) shall be restored per
applicable City Specs and Details.

Removal of Service: Water (2"’ and larger)

1.

Existing water service including pipe, vault/ pit, and valves shall be removed
in their entirety to the water main.

The service connection at the main shall be terminated per City Inspectors
recommendations.

All disturbed areas in public ROW and/ or easement(s) shall be restored per
applicable City Specs and Details.

Termination of Services: Sanitary Sewer Lateral (Outfall to Existing Brick Manhole)

1.

Services that outfall into manholes shall have the pipe(s) removed in their
entirety from the manhole penetration(s).

Voids from penetrations shall be filled with grade MM sewer bricks to match
the existing bond and thickness of the existing manhole. Joints shall be type S
mortar struck on inside and outside of the manhole and parging is not
permitted.

Existing service pipe(s) (including property line clean out) shall be removed in
their entirety.

Existing service flow channel (if applicable) shall be filled to match existing
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bench elevation with concrete, anchors, and/ or bonding agent per City
Inspectors recommendations.

5. All disturbed areas shall be restored per applicable City Specs and Details.
Termination of Services: Sanitary Sewer Lateral (Outfall to Precast Concrete
Manhole)

1. Services that outfall into manholes shall have the pipe(s) removed in their
entirety from the manhole penetration(s).

2. Voids from penetrations shall be filled per City Inspector recommendations.

3. Existing service pipe(s) (including clean out) shall be removed in their
entirety.

4, Existing service flow channel (if applicable) shall be filled to match existing
bench elevation with concrete, anchors, and/ or bonding agent per City
Inspectors recommendations.

5. All disturbed areas shall be restored per applicable City Specs and Details.

Termination of Services: Sanitary Sewer Lateral (Outfall to Existing Wye or Saddle)

1. Existing service laterals shall be removed in their entirety from the main too
(and including) the cleanout.

2. Plug/cap at the existing Wye/ Saddle per City Inspectors recommendations.

3. Existing service flow channel (if applicable) shall be filled to match existing
bench elevation with concrete, anchors, and/ or bonding agent per City
Inspectors recommendations.

4, All disturbed areas shall be restored per applicable City Specifications and

Details.
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1. BRICK AND MORTAR FOR EXISTING BRICK MANHOLES

A. All new manholes shall be precast concrete. This section shall only apply to repairing
annular space between an existing brick manhole and new pipe, to fill an abandoned
penetration, or to repair an existing brick flow channel where permitted by City.
Brick shall conform to ASTM C32, Grade MM Sewer Bricks.

Six brick absorption shall not exceed 14%.

The brick sample shall be provided for approval one week prior to use.

Mortar shall be an approved type S mortar.

Mortar joints shall be struck.

Brick shall be laid to match the existing bond of the structure.

Parging is not permitted.

IGOmMMmMOoOO®

2. ADJUSTMENT RINGS

A Only pre-cast concrete adjustment rings will be accepted.
B. Brick is not permitted.
C. An approved type S mortar shall be installed between concrete rings, ring and

structure, and ring and frame per City Standard Details. Parging of concrete rings is
not permitted.

3. MANHOLE FRAMES AND COVERS

Size and type per standard details.

East Jordan Iron Works # 154514 Frame or approved City substitute.

East Jordan Iron Works # 154523 Cover or approved City substitute.

Neenah Foundry R-1565 frame and cover or approved City substitute.

Only 9” Frames are permitted.

Rated for H 20 loading.

Frames shall be anchored to structure per City Standard Details.

Frames shall be set in %” minimum bed of mortar.

Brick shall not be permitted to bring the frame to finish grade. Only precast concrete
rings will be allowed.

J. An approved type S mortar shall be installed between concrete rings, ring and
structure, and ring and frame per City Standard Details. Parging of concrete rings is
not permitted.

T IOmMMOO®>

4. PRECAST MANHOLES

A Size per standard details.
B. Per ASTM C-478.
C. Contractor to provide detailed drawings of each manhole, when required to do so,
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prior to shipment and installation.
Joints shall be provided with rubber O-ring gasket meeting ASTM C-361 and shall be
watertight when installed.
Annular space between pipe and pipe openings, including future stubs, shall
1. Have no mortar placed between the pipe and the wall of the concrete
structure, except as necessary to create a smooth transition from the pipe to
the flow channel.
2. Be provided with a flexible rubber pipe to manhole seal that:
a. Shall be watertight.
b. Meets the requirements of ASTM C923.
Annular space between pipe and pipe openings for doghouse manholes shall be
filled with an approved non-shrink grout.
Lifting holes shall be provided to assure a "safe" lift without slippage. If lifting hole
projects through a manhole, grout flush with non-shrink grout.
Steps shall be vibrated in place when casting into walls and shall be set vertically per
OSHA requirements.
Install in accordance with City Specifications.
Flow channels shall be pre-cast from manhole manufacturer.
Shall be furnished with an approved bituminous exterior coating.
No field cutting or altering of precast manholes is permitted
Penetrations for future use and abandoned penetrations shall be sealed per City
inspector’s recommendations.

MANHOLE STEPS

A.

Reinforced polypropylene plastic.
1. Per City standard details.
2. Per OSHA standards.

CLEAN OUT STACKS

A
B
C.
D
E

m

Per standard City details.

Approved Plastic Pipe and fittings.

Combination 6"x 4" wye and 1/8 bend may be used instead of separate parts.

Place 6" Spigot Plug No. 483065 or City approved substitute in the unused hub.
Install 4” vertical stack from 6” x 4” wye and 1/8 fitting rising to a depth of 2ft. below
finished grade with SDR 35 glue cap.

Cleanouts installed in driveways and unpaved areas shall be furnished with a round
concrete collar extending 1.0’ beyond the frame of the cleanout cap. The collar shall
be 6 thick and be supported by a 6" base of CR-6 aggregate which in turn shall be
supported by suitable soil compacted to 95% proctor. Concrete collars shall be
installed after the top of the cleanout caps are adjusted to finished grade.
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Cleanouts within unpaved City streets (where paving is to be installed in a future
phase) shall be furnished with a round concrete collar extending 1.0’ beyond the
lamp hole frame. The collar shall be 6 thick and be supported by suitable soil
compacted to 95% proctor. Concrete collars shall be installed after the lamp hole
frame is adjusted to finish grade. The concrete collar shall be removed entirely prior
to paving.

7. POLYVINYL CHLORIDE (PVC) SEWER PIPE

A.

SDR 35. Manufactured per ASTM D 3034, SDR 35 for 4” — 15” or ASTM F 679 for 18”
=27".

1 Rubber ring joints to provide for expansion and contraction.
2. Pipe and fittings shipped with gaskets not in place will not be accepted.
3. Maximum SDR of 35.
4 Minimum pipe stiffness F/Y = 46 psi.
a. at 5% deflection.
b. when calculated in accordance with ASTM D2412.
5. All pipe must be protected from UV rays immediately upon delivery to
project site.
6. UV protection must be approved by City Inspector.
7. Pipe bleached or discolored by UV rays will not be accepted.
Joints.
1. Integral bell type or approved substitute to Johns-Manville Ring-Tite.
2. Solid cross-section rubber O-ring gasket securely locked in place to prevent

displacement.

3. Shall withstand 25-psi internal pressure without leakage.
4, Rubber gaskets.
a. shall comply with ASTM D1869.
b. lubricant shall have no detrimental effect on gasket or pipe.
5. Manhole connections must be made with elastomeric gasket to provide

flexibility and water tightness.
Pipe Markings.
1. The following information is to be marked on pipe at five-foot intervals:

a. Manufacturer's name or trademark.
b. Nominal pipe size.
C. PVC Cell classification.
d. The legend (e.g., "Type PSM SDR 35 PVC Sewer Pipe").
e. Date and location of manufacture.
Installation.
1. SDR 35 to be in accordance with ASTM D2321 and TR-614A by the Johns-
Manville Company for SDR 35.
2. Backfill and Bedding per City Standard Details and Specifications.
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Deflection.

1. Deflection of Sanitary Sewer Pipe is not permitted.

Wye Branches and House Connections.

1. Per City standard details.

2. Shall be PVC, where main is PVC.

3. Install 4” vertical stack from 6” x 4” wye and 1/8 rising to a depth of 2 ft.

below finished grade, with SDR 35 glue cap. Terminate 1 ft. back of sidewalk
when applicable or 1ft. back of the property line.

8. MOLDED PVC SEWER FITTINGS

Size 4" through 15" shall have no seams or cemented joints.

All gasketed sewer fitting 4" through 15" shall be injection molded as manufactured
by multi- fittings or approved equal and comply with ASTM D3034 and F1336
standards.

9. MANHOLE INSERTS

A.

B.

Watertight manhole inserts shall be used on all sewer manholes. This is not a pay
item, to be incidental to the cost of the manhole.
Shall fit the City of Salisbury Std. Manhole frame, 23-3/4" ID. x 24-3/4" OD.

10. DUCTILE IRON PIPE

A.
B.

C.

Conform to AWWA/ANSI C151/A21, latest revision.
Thickness Class per AWWA/ANSI C150/A21, C151/A21.

1. 4-inch: Class 51 minimum.
2. 6-inch and above: Class 50 minimum.
3. Unless otherwise specified or indicated on drawings.

Cement lined per AWWA/ANSI C104/A21, double thickness.

11. FITTINGS FOR DUCTILE IRON PIPE

m

Shall be ductile iron.

4" through 24” ductile iron compact fittings conforming to AWWA/ANSI C153/A21,
latest revision.

30” through 48" ductile iron standard fittings conforming to AWWA/ANSI C111/A21,
latest revision.

Pressure rating 350-psi minimum.

Mechanical joint.

Outside coating per AWWA/ANSI C110/A21, C153/A21.
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12. JOINTS FOR DUCTILE IRON PIPE

A.

B.
C.

Push-on type.

1. Rubber gasket.

2. Tyton by U.S. Pipe and Foundry Company or City approved substitute.
Mechanical joint.

Joints per AWWA/ANSI C111/A21.

13. OUTSIDE COATING FOR BURIED IRON PIPE

A.

Outside coating on pipe and fittings per AWWA/ANSI C151/A21.

14. OUTSIDE COATING FOR EXPOSED IRON PIPE

A.

@

Manufactured by TNEMEC CO. INC. (or approved City substitute).Substitutions must
be of a same generic type and meet or exceed ASTM test standards.

Outside coating on the pipe, fittings, and valves to be per AWWA/ANSI C151/A21.
Exposed Ductile Iron pipe Fittings and appurtenances and other metals shall be
coated with the following:

1. Tnemec Series 1 Omnithane. (Modified Aromatic Polyurethane Primer)

2. Tnemec Series 66HS Hi-Build Epoxoline. (Polyamide Epoxy)

3. Tnemec Series 750 UVX. (Modified Polycarbamide)

15. MECHANICAL JOINT RETAINER GLANDS

A.
B.

Conform to AWWA/ANSI C110/A21, C111/A21, C153/A21.
Manufactured by American Cast Iron Pipe Company or U.S. Pipe and Foundry
Company, or approved substitute.

16. CASING SPACERS AND END SEALS

A.

Bands shall have a minimum 14 gauge 304 stainless steel bands. Bands shall be two
segments, 8 inches wide. For carrier pipes, 26-inch diameter and larger, bands shall
be three or more segments and 12 gauge 304 stainless steel.

Steel Riser shall be high grade 304 stainless steel, minimum 10 gauge thickness and
shall be fabricated to support the carrier pipe, and its liquid load. Riser shall be sized
to position the carrier pipe in the casing, support all loads and provide a proper
contact for the isolation function.

Casing spacers shall have ample riser height to limit vertical movement of the carrier
pipe within the casing pipe. A maximum of 1-inch clearance shall be provided
between the top runner and the ID of the casing pipe for carrier sizes of 6 inch
through 12 inches. A maximum of 2-inch clearance shall be provided between the
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top runner and the ID of the casing pipe for carrier pipe sizes of 18 inch through 64
inches.

The liner around the carrier pipe shall have a flexible PVC liner of 0.09-inch thickness
with a Durometer “A” 85-90 hardness and a minimum 58,000-volt dielectric
strength.

Runners shall be of high-pressure molded glass-reinforced polymer with a minimum
compressive strength of 18,000 psi, 2 inches in width and a minimum of 8 inches
long. Polyethylene runners are not an acceptable alternative.

The runners shall be attached to the band or riser by 3/8 inch welded stainless steel
studs and lock nuts, which shall be recessed far below the wearing, surface on the
runner.

The band section shall be bolted together with 304 stainless steel studs, nuts and
washers. Hardware shall be 5/16 inch for carrier pipes up to 36-inch diameter and
3/8 inch for carrier pipes 36 inches and larger.

A minimum of three casing spacers shall be required for each joint of carrier pipe
(each end and middle) within casing pipe.

End seals shall be a pull-on or wrap around with stainless steel bands. End-seals shall
be made of 1/8 inch compounded synthetic rubber.

Approved Manufacturers:

1. Advance Products & Systems, Inc.

2. Power Seal Pipeline Products, Inc.

3. CCl Pipeline Systems, Inc.

4, J-Four Pipeline Products, Inc.
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1. DUCTILE IRON PIPE

0

Conform to AWWA/ANSI C151/A21, latest revision.
Thickness Class per AWWA/ANSI C150/A21, C151/A21.

1. 4-inch: Class 51 minimum.
2. 6-inch and above: Class 50 minimum.
3. Unless otherwise specified or indicated on drawings.

Cement lined per AWWA/ANSI C104/A21, double thickness.
Outside coating for buried ductile iron pipe per AWWA/ANSI C110/A21, C153/A21

2. FITTINGS FOR DUCTILE IRON & PVC PIPE

Iommo

Shall be ductile iron.

4”through 24” ductile iron compact fittings conforming to AWWA/ANSI C153/A21,
latest revision.

30” through 48" ductile iron standard fittings conforming to AWWA/ANSI C110/A21,
latest revision.

Pressure rating 350-psi minimum.

Mechanical joint.

Outside coating per AWWA/ANSI C110/A21, C153/A21.

Couplings are not permitted, except as necessary to tie into existing pipe.

Where permitted couplings shall be either approved standard alpha or alpha
transition restrained couplings, manufactured by Romac Industries, Inc. or
manufactured by EBAA Iron, Inc. or approved equal.

End caps shall be alpha wide range restrained end cap manufactured by Romac
Industries, Inc. or approved equal.

3. JOINTS FOR DUCTILE IRON PIPE

A.

B.
C.

Push-on type.

1. Rubber gasket.

2. Fastite by American Cast Iron Pipe Company or Tyton by U.S. Pipe and
Foundry Company, or approved substitute.

Mechanical joint.

Joints per AWWA/ANSI C111/A21.

4. COUPLINGS FOR JOINING PIPES OF DISSIMILAR MATERIALS

A.

Shall be Alpha transition restrained coupling manufactured by Romac Industries, Inc.
or Series 3800 Mega-Coupling manufactured by EBAA Iron, Inc. or approved equal.
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5. OUTSIDE COATING FOR EXPOSED IRON PIPE

A. Suitable for Potable Water applications.
B. Manufactured by TNEMEC CO. INC. (or approved substitute). Substitutions must be
of a same generic type and meet or exceed ASTM test standards.

o

Outside coating on the pipe, fittings, and valves to be per AWWA/ANSI C151/A21.

D. Exposed Ductile Iron pipe Fittings and appurtenances and other metals shall be
coated with the following:

1.
2.
3.

Tnemec Series 1 Omnithane. (Modified Aromatic Polyurethane Primer)
Tnemec Series 66HS Hi-Build Epoxoline. (Polyamide Epoxy)
Tnemec Series 750 UVX. (Modified Polycarbamide)

6. MECHANICAL JOINT RESTRAINTS FOR DUCTILE IRON FITTINGS

Restraint devices for mechanical joint fittings and appurtenances to conforming either
ANSI/AWWA C111/A21.11 or ANSI/AWWA C153/A21.53, shall conform to the following:

A Design
1.

Restraint devices for nominal pipe size 4 inches through 48 inches shall
consist of multiple gripping wedges incorporated into a follower gland
meeting the applicable requirements of ANSI/AWWA C110/A21.10.

2. The devices shall have a working pressure rating of 350 psi for 4-16 inch and
250 psi for 18-48 inch. Ratings are for water pressure and must include a
minimum safety factor of 2 to 1 in all sizes.

B. Material

1. Gland body, wedges, and wedge actuating components shall be cast from
grade 65-45-12 ductile iron material in accordance with ASTM A536.

2. Ductile iron gripping wedges shall be heat treated with a range of 370 to 470
BHN.

3. Testing for tensile, yield and elongation shall be done in accordance with

ASTM A536 and ASTM ES8.

C. Traceability

1.

Traceability shall meet manufacturer certification. An identification number
consisting of year, day, plant and shift (YYDDD) (plant designation) (Shift
number), shall be cast into each gland body.

All physical and chemical test results shall be recorded such that they can be
accessed via the identification number on the casting. These Material
Traceability Records (MTR’s) are to be made available, in hard copy, to the
purchaser that requests such documentation and submits his gland body
identification number.

Production pieces that are too small to accommodate individual numberings,
such as fasteners and wedges, shall be controlled in segregate inventory until
such time as all quality control tests are passed. These component parts may
then be released to a general inventory for final assembly and packaging.
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4, All components shall be manufactured and assembled in the United States.
The purchaser shall, with reasonable notice, have the right to plant visitation
at his/her expense.
D. Installation
1. Mechanical joint restraint shall require conventional tools and installation
procedures per AWWA C600 while retaining full mechanical joint deflection
during assembly as well as allowing joint deflection after assembly.

2. Proper actuation of the gripping wedges shall be ensured with torque-
limiting twist off nuts.
E. Approvals
1. Restraint devices shall be Listed by Underwriters Laboratories (4" through
24" inch size) and Approved by Factory Mutual (4" through 12" inch size).
2. Mechanical joint restraint shall be Megalug Series 1100 produced by EBAA
Iron Inc. or approved equal.
F. Coating: Coating for restraint devices shall consist of the following:
1. All wedge assemblies and related parts shall be processed through a

phosphate wash, rinse and drying operation prior to coating application. The
coating shall consist of a minimum of two coats of liquid thermoset epoxy
coating with heat cure to follow each coat.

2. All casting bodies shall be surface pretreated with a phosphate wash, rinse,
and sealer before drying. The coating shall be electrostatically applied and
heat cured. The coating shall be a polyester based powder to provide
corrosion, impact, and UV resistance.

3. The coating system shall be MEGA-BOND by EBAA Iron Inc. or approved
equal. Requests for approved equal must submit coating material and
process details for review prior to bid.

7. BELL RESTRAINTS FOR €900 PVC PIPE (4” THROUGH 12”)

A. Shall be installed in accordance with approved site plan design.

B. Restraint for PVC Pipe (AWWA C900) shall consist of the following: the restraint
shall be manufactured of ductile iron conforming to ASTM A536. The restraint
devices shall be coated with MEGA-BOND. The combination of the restraint(s) and
fasteners shall have a pressure rating to the full pressure rating of the pipe. The
restraint shall have a two to one safety factor.

C. A split serrated ring shall be used behind the pipe bell. A split serrated ring shall also
be used to grip the pipe, and a sufficient number of bolts shall be used to connect
the bell ring and the gripping ring. The restraint shall be the Series 1500, as
manufactured by EBAA Iron, Inc., or approved equal.
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8. BELL RESTRAINTS FOR €905 (CI O.D) PVC PIPE (14” THROUGH 24”)

A. Shall be installed in accordance with approved site plan design.

B. Restraint for PVC pipe (ANSI/AWWA C905-10) at the bell shall consist of the
following: The restraint shall be manufactured of ductile iron conforming to ASTM
A536. A backup ring shall be used behind the PVC bell. A restraint ring, incorporating
a plurality of individually-actuating gripping surfaces, shall be used to grip the pipe,
and a sufficient number of bolts shall be used to connect the bell ring and the
gripping ring. The restraint devices shall be coated with MEGA-BOND. The restraint
shall be the Series 2800, as manufactured by EBAA Iron, Inc., or approved equal.

9. BELL RESTRAINTS FOR DUCTILE IRON PIPE (4” through 24”)

A. Shall be installed in accordance with approved site plan design.

B. Ductile iron pipe bell restraint shall consist of a wedge action restraint ring on the
spigot joined to a split ductile iron ring behind the bell. The restraint ring shall have
individually actuated wedges that increase their resistance to pull-out as pressure or
external forces increase. The restraint ring and its wedging components shall be
made of ductile iron conforming to ASTM A536. The wedges shall be heat treated to
a minimum hardness of 370 BHN. Torque limiting twist off nuts shall be used to
ensure proper actuation of the restraining wedges. The split ring shall be made of
ductile iron conforming to ASTM A536. The restraint devices shall be coated using
MEGA-BOND. The connecting tie rods that join the two rings shall be made of low
alloy steel that conforms to ANSI/AWWA C111/A21.11. The assembly shall have a
rated pressure with a minimum two to one safety factor of 350 PSl in the sixteen-
inch size and below 250 PSI in the eighteen through twenty four-inch sizes. The
product shall be the Series 1700 MEGALUG restraint harness, manufactured by EBAA
Iron, Inc., or approved equal.

10. POLYVINYL CHLORIDE (PVC) WATER TRANSMISSION PRESSURE PIPE

A. 4"-12" Diameter Pipe.

Shall be designated C-900 or approved substitute.

Conform to ANSI/AWWA C900, all sections, latest revision.

Integral bell and spigot conforming to ASTM D3139.

Thickness Class per DR 18.

Pressure Class - 150-psi minimum. Hydrostatic design basis (HDB) of 4000 psi.
Outside diameter - Ductile iron or Cast Iron pipe (C.1.0.D.) size compatible.
Unless otherwise specified, the pipe shall be furnished in standard laying
lengths of 20'(+/- 1") for all sizes.

Nou,s,wnNe
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14"-36" Diameter Pipe.

1. Shall be C-905 or approved substitute.

2. Conform to ANSI/AWWA C905, all sections, latest revision.

3. Integral bell and spigot conforming to ASTM D3139.

4, Thickness Class per DR 18.

5. Pressure Class - 150-psi minimum. Hydrostatic design basis (HDB) of 4000
psi.

6. Outside diameter - Ductile iron or Cast Iron pipe (C.1.0.D.) size compatible.

7. Unless otherwise specified pipe shall be furnished in standard laying lengths
of 20'(+/- 1") for all sizes.

Joints.

1. Integral bell and spigot push on elastomeric gasket type conforming to ASTM
F477 for Joint Plastic pipe.

2. PVC couplings, saddles, and other fittings are not allowed.

3. Ductile iron mechanical joint fittings shall be used.

Pipe Markings.

1. The following information is to be marked on pipe at five-foot maximum
intervals:
a. Manufacturer's name or trademark.
b. Nominal pipe size.
C. Thickness Class (e.g., DR 18).
d. Pressure Class (e.g., PC 150).
e. The legend (e.g., "Type AWWA C900 PVC Pressure Pipe").
f. Date and location of manufacture.

Tapping PVC Mains.

1. Direct tapping is not allowed.

2. All service taps for PVC water pipe shall be provided with saddles per City

Standard Details.

11. TRACER WIRE

A.

All new non-metal Water Mains and appurtenances shall be installed with tracer
wire. In open trench installations, the wire shall be 12 AWG (min.) solid copper,
coated with a 30-mil (min.) polyethylene jacket designed specifically for buried use.
In directional bore installations, the wire shall be 8 AWG (min.) solid copper, coated
with a 30-mil (min.) polyethylene jacket designed specifically for buried use.
Splices in the tracer wire shall be connected by means of an llsco IK10 connector, or
an approved corrosion proof split bolt or compression type connector to ensure
continuity. After installation, the tracer wire shall be tested to verify continuity of
the tracer wire system (refer to testing procedures).
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12. FIRE HYDRANTS

A.

Hydrants shall meet or exceed all requirements of AWWA C-502, latest revision for
dry barrel fire hydrants, and the following detailed specifications. Hydrants
approved are the American Flow Control B-62-B, the Kennedy K-81-D Guardian, or
the Mueller Co. A423 Super Centurion “250”, provided each complies with the City
of Salisbury detailed specifications. Alternates will not be considered.

Operating Nut: Size, shape, and direction of opening shall be the same as those
presently in the City of Salisbury Water System, shall open to the right, be 1 1/2" in
size, and pentagon in shape.

Bonnet Assembly: Shall be constructed so that disassembly may be accomplished
with "conventional" hand tools.

Hose Nozzles: The upper barrel shall provide two hose and one pumper outlet. The
nozzles shall be cast of AWWA Bronze and the threading shall be the same as those
presently in the City of Salisbury Water System, consisting of 1 (one) 4 1/2" Pumper
nozzle, and 2 (two) 2 1/2" hose nozzles. Shall be National Standard threads on all
nozzles. The nozzles shall be connected to the upper barrel by means of a quarter
turn system and held in place with a 304 Stainless Steel Screw.

Paint, Traffic Safety Feature & Major Casting: The primary castings; bonnet, upper
barrel, lower barrel and shoe shall be made of either cast or ductile iron. The lower
barrel shall be ductile iron. The hydrant shall be primed and painted yellow by the
manufacturer in accordance with City specifications. Hydrants installed with chips,
scratches, etc. shall be repainted with Rustoleum 3400 System DTM 340 VOC Alkyd
Enamel, Product # 3446402 Yellow, or approved substitute. Partial or touch-up
painting is not permitted. Hydrants shall be provided without chains. The traffic
safety feature shall be designated to break clearly upon impact and will consist of a
two-part breakable safety flange located on the top of the lower barrel flange, or
incorporate a "Quick Fix" Coupling Design. It shall also have a cast iron breakable
stem coupling. The design shall permit 360° rotation of the upper barrel without
assembly.

Depth of Bury: The depth of bury shall be as shown in City "Construction Standards"
booklet. Hydrants are to be extendable in 6" increments, at the ground line, without
excavation.

Main Valve Assembly: The main valve opening shall be 5 1/4". The hydrant shall
open against and close with the line pressure. The rubber valve shall be made of a
synthetic rubber confined between the upper and lower valve plate. The upper
valve plate, seat ring, and seat ring bushing shall be made of AWWA Bronze and be
made to ASTM or CDA alloy specifications. All pressure seals shall be made by use of
rubber o-rings. The main valve assembly must be removable through the upper
barrel by use of a short lightweight wrench. A Bronze-to-Bronze seating
arrangement is required.

Inlet Shoe Connection: The inlet shoe connection will be 6" mechanical joint,
complete with glands, bolts, nuts and gaskets. Hydrants must use a standard M.J.
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Accessory Set for Installation. The distance from the face of the shoe connection
inlet flange shall be great enough to allow the insertion of mechanical joint tee head
anti-rotation bolts or tie rods without interference from the shoe casting or other
hydrants parts.

13. HYDRANT LEADS

A.

B.
C.

6" Ductile Iron pipe between the hydrant valve and the fire hydrant. PVC pipe is not
allowed.

Mega lug restraints required on all fittings.

Any pipe joints must have approved restraining gaskets or alpha couplings.

14. GATE VALVES

A.

moOw

All gate valves to be mechanical joint resilient seated wedge gate valves. Shall be
American Flow Control or approved substitute. Other than American Flow Control
shall require approval by Engineer before delivery to the project site.

Shall meet AWWA C515 specifications for gate valves.

Hub ends for mechanical joints, square wrench nut.

Open counter-clockwise.

The depth of valve operating nut shall be a minimum of 24” and a maximum of
48”from the finish grade to the top of the operating nut.

15. VALVE BOXES

o0 w>

G.
H.

Refer to City Standard Details

Buffalo screw type, three pieces.

5 1/4" shaft.

Only Bingham-Taylor, Tyler/Union, or East Jordan Iron Works cast iron three piece
(lid extra) screw type valve boxes or approved substitute will be permitted.

Base to be size and shape recommended by the manufacturer for the diameter of
pipe specified.

Lids.

1. Extra deep.

2. Two holes.

3. Word "WATER" cast in the upper surface.

# 4 Base shall not be permitted.
Only # 6 or # 160 Bases will be accepted.

16. TAPPING SLEEVES AND VALVES

A.

Ford stainless steel tapping sleeve FTSS, ROMAC stainless steel tapping sleeve SST I
or approved substitute.
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American Flow Control or approved substitute, resilient seated wedge-tapping valve.
Outlet flange shall be 304 stainless steel.

Tap must be one pipe size smaller than existing main.

Tapping tees must be installed with a minimum of 2’ separation from any pipe joints
or fitting.

17. WATER SERVICE CONNECTIONS

A.

Fittings

1. Shall be “No Lead Brass”.

2. For 1” and 2” service connections.

3. For 1” service refer to Standards drawing 300.14.
4, For 2” service refer to Standards drawing 300.27.

Plastic Pipe for 1” and 2”service connections shall be Polyethylene (PE) tubing class
200, SDR 9 CTS OD (copper tube size) 200 PSI.

1. Stainless Steel (SS) insert fittings shall be used with all fittings used for P.E.
tubing.
2. #12 solid copper coated wire shall accompany all PE Tubing. The copper wire

shall be duct taped to the top of the PE tubing every (5) feet. It shall be
connected to the tracer wire on the water main and terminate and connect
to the supply side angle valve of pit setter, provide sufficient length of wire
to facilitate testing a minimum of 2’ above frame and cover.

3. PE Tubing shall be cut with ratchet or scissor cutter designed to cut plastic
pipe, saws are not permitted.

4, Service connections must be installed with a minimum of 2’ separation from
any pipe joints, fittings, or service connections.

Meters

1. Supplied and installed by the City, unless otherwise specified by the City.

2. Meter type: Approved meter, as approved by City. No others considered.
The City shall install meters.

3. Size of meter.
a. The size of the meter to be determined by the City. Meters will be

sized by the City using the Water Customer Data Sheet available from
Infrastructure and Development. Plumbing layout or fixture count
must be available.

b. The City reserves the right to supersede meter size designations on
plans, drawings, or specifications when it is in the best interest of the
City.

Any water service connection shall perform a Bac-T test implemented by a state
certified agency. The test results shall be forwarded from the certified testing lab of the
State of Maryland to the Department of Infrastructure and Development Inspections
Division.
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18. CASING SPACERS AND END SEALS

A. Casing spacers are required for all carrier pipes regardless of casing or carrier pipe
materials.
B. The band shall have a minimum 14 gauge 304 stainless steel band. Bands shall be

two segments, 8 inches wide. For carrier pipes, 26-inch diameter and larger, bands
shall be three or more segments and 12 gauge 304 stainless steel.

C. Steel Riser shall be high grade 304 stainless steel, minimum 10 gauge thickness and
shall be fabricated to support the carrier pipe and its liquid load. Riser shall be sized
to position the carrier pipe in the casing, support all loads and provide a proper
contact for the isolation function.

D. Casing spacers shall have ample riser height to limit vertical movement of the carrier
pipe within the casing pipe. A maximum of 1-inch clearance shall be provided
between the top runner and the ID of the casing pipe for carrier sizes of 6 inch
through 12 inches. A maximum of 2-inch clearance shall be provided between the
top runner and the ID of the casing pipe for carrier pipe sizes of 18 inch through 64

inches.

E. The liner around the carrier pipe shall have a flexible PVC liner of 0.09-inch thickness
with a Durometer “A” 85-90 hardness and a minimum 58,000-volt dielectric
strength.

F. Runners shall be of high-pressure molded glass-reinforced polymer with a minimum

compressive strength of 18,000 psi, 2 inches in width and a minimum of 8 inches
long. Polyethylene runners are not an acceptable alternative.

G. The runners shall be attached to the band or riser by 3/8 inch welded stainless steel
studs and lock nuts, which shall be recessed far below the wearing, surface on the
runner.

H. The band section shall be bolted together with 304 stainless steel studs, nuts and

washers. Hardware shall be 5/16 inch for carrier pipes up to 36-inch diameter and
3/8 inch for carrier pipes 36 inches and larger.

l. A minimum of three casing spacers shall be required for each joint of carrier pipe
(each end and middle) within casing pipe.

J. End seals shall be a pull-on or wrap around with stainless steel bands. End-seals shall
be made of 1/8 inch compounded synthetic rubber.

K. Approved Manufacturers:
1. Advance Products & Systems, Inc.

2. Power Seal Pipeline Products, Inc.
3. CCl Pipeline Systems, Inc.
4, J-Four Pipeline Products, Inc.
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19. METER PITS

A.

Any water meter pit constructed within a grassy area shall have a concrete collar placed
around the lid frame to prevent vehicular damage.

For 1” Services

1. Ford Pit Setter PSBHC- 488-20-36-NL, no bypass with Ford single lid frame A-3 and
Nicor lid # 21.25 PSALN-NTH.

2. Mueller 1" rigid single meter, part # 330RC52130FVBNOOO590N with Ford single
lid frame A-3 and Nicor lid # 21.25 PSALN-NTH.

For 2’ Services

1. Ford pit setter PMBHH-788-36-42-NL, no bypass with Ford FL-36 flange PR(ring)
and Nicor lid # 21.25 PSALN-NTH.
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STORM DRAIN MATERIALS
Latest revision 01-02-18

1. REINFORCED CONCRETE PIPE

mmooOw>

In accordance with AASHTO M-170.

Joints to be bell and spigot for pipe sizes 30" and below.

Joints to be tongue and groove for pipe sizes above 30”.

Joints shall be watertight under full flow conditions.

No grouting of any kind will be permitted on RCP joints.

All storm drain pipe installed below roadbed and curb shall be reinforced concrete
pipe.

Class IV minimum for applications with more than one foot of cover. Class V
minimum for applications with one foot or less of cover.

2. CORRUGATED STEEL PIPE (GALVANIZED STEEL)

A.

Material: The galvanized steel coils shall conform to the applicable requirements of
AASHTO M 218 or ASTM A 929.

Pipe: The CSP shall be manufactured in accordance with the applicable requirements
of AASHTO M-36 or ASTM A 760. The pipe sizes, gauges, and corrugations shall be as
shown on the project plans. All fabrications of the product shall occur within the
United States.

Handling & Assembly: Shall be in accordance with NCSPA’s (National Corrugated
Steel Pipe Association) recommendations.

Installation: Shall be in accordance with AASHTO Standard Specifications for
Highway Bridges. Section 26, Division Il or ASTM A 798 and in conformance with the
project plans and specifications. If there are any inconsistencies or conflicts, the
contractor must bring them to the attention of the project engineer. It is always the
contractor’s responsibility to follow OSHA guidelines for safe practices.

3. CORRUGATED STEEL PIPE (ALUMINIZED)

A.

Material: The ALUMINIZED type 2 STEEL coils shall conform to the applicable
requirements of AASHTO M 274 or ASTM A 929.

Pipe: The CSP shall be manufactured in accordance with the applicable requirements
of AASHTO M-36 or ASTM A760. The pipe sizes, gauges, and corrugations shall be as
shown on the project plans. All fabrications of the product shall occur within the
United States.

Handling & Assembly: Shall be in accordance with NCSPA’s (National Corrugated
Steel Pipe Association) recommendations.

Installation: Shall be in accordance with AASHTO Standard Specifications for
Highway Bridges, Section 26, Division Il or ASTM A 798 and in conformance with the
project plans and specifications. If there are any inconsistencies or conflicts the
contractor should discuss and resolve with the project engineer. It is always the
contractor’s responsibility to follow OSHA guidelines for safe practices.
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4. CORRUGATED HDPE PIPE (ADS N12 or approved substitute)

A. Not accepted for use below roadbed and curb.
B. 15" and larger, inside diameter.
C. Pipe Requirements: ADS N-12 ST IB pipe (per ASTM F2648) shall have a smooth

interior and annular exterior corrugations.
1. 15 through 60- inch (100 to 1500 mm) shall meet ASTM F2648.
2. Manning’s “n” value for use in the design shall be 0.012.

D. Joint Performance: Pipe shall be joined using a bell & spigot joint meeting ASTM
F2648. The joint shall be soil-tight and gaskets, when applicable, shall meet the
requirements of ASTM F477. Gaskets shall be installed by the pipe manufacturer and
covered with a removable wrap to ensure the gasket is free from debris. A joint
lubricant supplied by the manufacturer shall be used on the gasket and bell during
assembly.

E. Fittings: Fittings shall conform to ASTM F 2306. Bell and spigot connections shall
utilize a spun-on or welded bell and valley or saddle gasket meeting the soil tight
joint performance requirements of ASTM F 2306.

F. Material Properties: Material for pipe production shall be an engineered compound
of virgin and recycled high density polyethylene conforming with the minimum
requirements of cell classification 435420C (ESCR Test Condition B) for 15- through
60-inch (300 to 1500 mm) diameters, as defined and described in the latest version
of ASTM D3350, except that carbon black content should not exceed 4%. The design
engineer shall verify compatibility with an overall system including structural,
hydraulic, material and installation requirements for a given application.

G. Pipe Dimensions:
Nominal Diameter, in (mm
Pipe I.LD 15 18 24 30 36 42 48 60
in(mm) | (375) | (450) | (600) | (750) | (900) | (1050) | (1200) | (1500)
Pipe O.D 18 22 28 36 42 48 54 67
in(mm) | (457) | (559) | (711) | (914) | (1067) | (1219) | (1372) | (1702)

5. POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS

A SDR 35: Manufactured per ASTM D 3034, SDR 35 for 15” and or ASTM F 679 for 18”

- 48",

1 Rubber ring joints to provide for expansion and contraction.

2. Pipe and fittings shipped with gaskets not in place will not be accepted.

3. Maximum SDR of 35.

4 Minimum pipe stiffness F/Y = 46 psi.

a. At 5% deflection when calculated in accordance with ASTM D2412.

B Joints

1. Johns-Manville Ring-Tite integral bell type or approved substitute.
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2. Solid cross-section rubber O-ring gasket securely locked in place to prevent
displacement.

3. Shall withstand 25-psi internal pressure without leakage.

4, Rubber gaskets shall comply with ASTM D1869.

5. Manhole connections must be made with elastomeric gasket to provide

flexibility and water tightness.
Pipe Markings
1. The following information is to be marked on pipe at five foot intervals:

a. Manufacturer's name or trademark
b. Nominal pipe size
C. PVC Cell classification
d. The legend (e.g., "Type PSM SDR 35 PVC Sewer Pipe")
e. Date and location of manufacture
Installation
1. SDR 35: To be in accordance with ASTM D2321 and TR-614A by the Johns-
Manville Company for SDR 35.
2. The lubricant must conform to the wash test for subaqueous lubricants in

accordance with ASTM C-497, and both the Underwater and Regular Lubricants
meet the Durometer and volume change test requirements in accordance with
ASTM C-497, Section 12.2, and ASTM D-2240.

Deflection of storm drain pipe is not permitted.

6. BRICK AND MORTAR FOR EXISTING BRICK MANHOLES AND INLETS

A.

IGOmMmMoOOw

All new manholes and inlets shall be precast concrete. This section shall only apply
to repairing annular space between an existing brick manhole or inlet and new pipe,
to fill an abandoned penetration, or to repair an existing brick flow channel where
permitted by City.

Brick shall conform to ASTM C32, Grade MM Sewer Bricks.

Six brick absorption shall not exceed 14%.

The brick sample shall be provided for approval one week prior to use.

Mortar shall be an approved type S mortar.

Mortar joints shall be struck.

Brick shall be laid to match the existing bond of the structure.

Parging is not permitted.

7. MANHOLE FRAMES AND COVERS

mo O WP

Size and type per standard details.

East Jordan Iron Works # 154514 Frame or approved City substitute.
East Jordan Iron Works # 154524 Cover or approved City substitute.
Neenah Foundry R-1565 frame and cover or approved City substitute.
Only 9” Frames are permitted.
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Rated for H 20 loading.

Frames shall be anchored to structure per City Standard Details.

Frames shall be set in %2” minimum bed of approved Type S mortar.

Brick shall not be permitted to bring the frame to finish grade. Only precast concrete
rings will be allowed.

An approved type S mortar shall be installed between concrete rings, ring and
structure, and ring and frame per City Standard Details. Parging of concrete rings is
not permitted.

8. PRECAST CONCRETE MANHOLES

Size per standard details.

In accordance with ASTM C-478.

Contractor to provide detailed drawings of each manhole prior to shipment and
installation.

Joints shall be provided with rubber O-ring gasket meeting ASTM C-443 and shall be
watertight when installed.

Annular space between pipe and pipe openings, including future stubs, shall

1. Have no mortar placed between the pipe and the wall of the concrete
structure, except as necessary to create a smooth transition from the pipe to the
flow channel.

2. Be provided with a flexible rubber pipe to manhole seal that:
a. Shall be watertight.
b. Meets the requirements of ASTM C923.

Lifting holes shall be provided to assure a "safe" lift without slippage. Fill lifting hole
with approved non-shrink grout.

Steps shall be vibrated in place when casting into walls and shall be set vertically per
OSHA requirements.

Flow channels shall be constructed of SHA concrete Mix #2.

Field cutting/altering of pre-cast manholes is not permitted.

Penetrations for future use and abandoned penetrations shall be sealed per City
inspector’s recommendations.

Annular space between pipe and pipe openings for doghouse manholes shall be
filled with an approved non-shrink grout.

9. MANHOLE STEPS

A.

Reinforced polypropylene plastic.
1. Per City standard details.
2. Per OSHA standards.
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10. INLET FRAMES AND GRATES

A. Class "NR" shall in accordance with City Standard Details.
B. Type “A-1” and “B-1” frames and covers.
1. Cover shall be pre-cast concrete with a cast iron sidewalk frame and cover.
2. Sidewalk cast iron frame - 4" deep with 20" clear opening.
3. Shall meet ASTM A-48.
4, In accordance with City Standard Details.
11. RIP-RAP
A Shall be stone.
B. Rip-rap shall be underlain by a Class "C" geotextile and installed in accordance with
the approved plan.
Class of | Specific | Absorption LA Soundness Freeze- Size Approximate | Percent Of
RipRap Gravity (C127) Abrasion NaSO4 Thaw In Diameter Total By
-SSD (ASTM (ASTM C- (CRD- Weight Weight
(c127) c535) 88) c144)
Class | 2.81 0.46% 159% 0.1% 0.0 @ 20 | Heavier Than 12 Inches 0
cycles 150lb. 8 Inches 50
Heavier Than 3 Inches 10 max
40lb.
Less than 2Ib.
Class I 2.81 0.46% 159% 0.1% 0.0 @ 20 | Heavier Than 20 Inches 0
cycles 700Ib. 14 Inches 50
Heavier Than 6 Inches 10 max
200Ib.
Less than
20lb.
Class lll 2.81 0.46% 159% 0.1% 0.0 @ 20 | Heavier Than 28 Inches 0
cycles 2000lb. 20 Inches 50
Heavier Than 8 Inches 10 max
600Ib.
Less than
40lb.

Note: Optimum gradation is 50 percent of the stone being above and 50 percent below the
midsize. Reasonable visual tolerance will apply.

12. PRECAST INLETS

A.
B.

Inlets shall be precast concrete.
Contractor to provide detailed drawings of each inlet to City for approval prior to

shipment and installation.

Lifting holes shall be provided to assure a "safe" lift without slippage. Fill lifting hole
with approved non-shrink grout.
Steps shall be vibrated in place when casting into walls and shall be set vertically per
OSHA requirements.
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Flow channels shall be constructed of SHA concrete mix #2.

Field cutting/altering of precast inlets is not permitted.

Joints shall be provided with an approved gasket and shall be watertight when
installed.

Annular space between pipe and pipe openings, including future stubs, shall

1. Be provided with a flexible rubber pipe to manhole seal that:
a. Shall be watertight.
b. Meets the requirements of ASTM C923.
2. Have no mortar placed between the pipe and the wall of the concrete

structure, except as necessary to create a smooth transition from the pipe to the
flow channel.
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ROAD CONSTRUCTION

METHODS
Latest revision 01-02-18

GENERAL

A.

This specification encompasses street construction within the City of Salisbury
Corporate Limits. Any conflict between these construction methods, and
specification or plans from sources outside the Infrastructure and Development
Department shall be brought to the attention of the City Engineer and will be
considered not acceptable unless approved by the Engineer before construction. All
construction methods are considered minimum standard.

RIGHTS OF VARIOUS INTERESTS

A.

A.

Wherever work being done by the Owner’s forces, Utility Companies or by other
Contractor's forces is contiguous to work covered by this contract, the respective
rights of the various interests involved shall be established by the Engineer to secure
the completion of the various portions of the work in general harmony.

. ENGINEER

The term "Engineer" as used in these specifications refers to the designated
representative(s) of the City Infrastructure and Development Department. During
normal working hours, call Department of Infrastructure and Development at (410)
548-3170 or visit the Department in Room 202, Government Office Building, 125
North Division Street, Salisbury, Maryland 21801.

CONCRETE CONSTRUCTION

A.

Curb, gutter and sidewalk shall be constructed by a City approved curb gutter and
sidewalk contractor, approved before construction.

The Contractor will be responsible for damage to existing curb, gutter and sidewalk
during construction. All disturbed or damaged areas shall be replaced in-kind to
equal or better condition at no additional cost to the City.

STORM DRAIN AND INLETS

A.

All storm drain piping and inlets will be installed by contractors approved by City
before construction.

MANHOLES AND VALVE BOXES

A.

Exposed Utilities in the streets, and other areas are set to a rough grade, by the
Utility Contractor, using grades on the utility construction plan or as directed by the
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Engineer. Manholes, valves, etc. must be adjusted to final grade by roadway
Contractor. Unless otherwise specified, the Contractor will raise existing manholes,
valve boxes, etc. to the proper grade before blacktopping.
1. Streets
The Contractor shall construct streets using applicable City Standard details.
The Contractor must adjust manholes and water valve boxes to grade, cross
slope and minus %” of proper elevation. Elevations will be supplied (on a cut
sheet) by the Developer's layout personnel. Use of a string line and the top
of curbing is the recommended procedure for final adjustment.
2. Parking lots, grass areas, etc.
Adjust manholes, valves, etc. to the finish grade in all areas, unless otherwise
instructed by Engineer.
When instructed by the Engineer, the manholes and water valve boxes will be ringed
with 8" wide by 8" deep City approved concrete.
The Contractor will be responsible for any damage to manholes and water valve
boxes during construction.

EXISTING UTILITIES STRUCTURES

A.

The Contractor will be responsible for damage to existing structures during
construction. All disturbed or damaged areas shall be replaced in-kind to equal or
better condition at no additional cost to the City.

TRAFFIC CONTROL

A.

Unless otherwise specified all signs, arrow boards, barricades, lights, flagmen, etc.
needed for maintenance of traffic shall be furnished by the Contractor. All traffic
control devices shall be properly maintained to insure that the general public's
safety is never jeopardized. All traffic control devices are to conform and adhere to
those specified and set forth in the Maryland Manual on Uniform Traffic Control
Devices.

A traffic control plan must be approved by the City when working on a City of
Salisbury street is required and a traffic control plan must be approved by the State
of Maryland when detouring or signing for construction, on or adjacent to State
Highway roads.

COMPACTION TESTS

A.

The Engineer may at his discretion require compaction and or proctor test results
from an approved agency hired by the Contractor or developer when soil conditions
are considered to be marginal for roadway construction. Testing procedures, as

CMR-2



ROAD CONSTRUCTION

METHODS
Latest revision 01-02-18

outlined in "General Conditions" - Testing Procedure shall be adhered to by the
testing agency.

10. ROADWAY PROOF ROLL

A.

The Contractor will be required to proof roll materials to determine if roadway is
acceptable for stabilization and paving. The roadway shall be proof rolled as
described in "Testing Procedures", unless otherwise directed or approved by
Engineer.

11. MANHOLE WORKMANSHIP AND SAFETY

A.

All work shall be done by qualified workers using proper equipment. The Contractor
shall be responsible for maintaining a safe working condition in and around the
manhole area. This shall include but not be limited in testing of the atmosphere in
the manholes prior to entering and also continuously during the workday. The
atmosphere is to be checked for flammable gas, toxic gas (including hydrogen
sulfide) and oxygen deficiency. Provision for proper ventilation of the atmosphere in
the manhole in order to insure a safe working environment shall be the
responsibility of the contractor. All electrical equipment must be explosion-proof
(also lighting). Specific attention must be paid to the possible presence of flammable
gas, toxic gas, and oxygen deficiency in manholes.

The Contractor shall stop work, except ventilation efforts, and clear the area if the
atmosphere does not meet Maryland Occupational Safety Administration and OSHA
requirements for confined space entry. All other MOSHA and OSHA requirements
are to be met. This is the responsibility of the Contractor.

12. PAVEMENT MILLING

A.

The Contractor shall furnish a pavement-milling machine with operator for the
milling of existing bituminous concrete. Milling machine shall be equipped with
automatic sensor for grade control and be capable of removing, in one pass, a layer
of asphalt pavement at the specified depth and at least half the lane width. At the
time of bidding, the Contractor shall submit information and the type of machine he
intends to use. The cold milling process shall be utilized. Unless otherwise specified
the Contractor shall supply all manpower and equipment for milling and delivery of
milled materials.

The Contractor will be responsible to check the pavement ahead of the milling
operation for any buried metal objects such as manholes and valves. Unless
otherwise specified milling materials from City streets shall belong to the City and
shall be delivered by the Contractor to an agreed upon location for usage by the

CMR-3



ROAD CONSTRUCTION

METHODS
Latest revision 01-02-18

City. Maryland State Highway Standards Specification for Construction and
Materials Section 508 will also be applicable unless otherwise directed or approved
by the Engineer.

For areas that are less than 2000 square feet, a skid steer mounted with a 30” wide
milling attachment may be utilized as long as the proper grade and profile of the
road surface can be maintained.

13. INSPECTION SCHEDULE

A.

An inspection shall be made by the Engineer, of the rough graded subbase before
continuing construction to assure material is suitable for construction without
additional undercutting.

An inspection shall be made by the Engineer, of the graded select borrow or existing
material before placement of stone. The Engineer shall determine satisfactory
compaction and proper cross section grade according to the template.

An inspection shall be made by the Engineer, of the placed and fine graded stone
stabilization before placement of Bituminous Asphalt. The Engineer shall determine
proper cross section grade according to the template and proper adjustment of
manholes, water valve boxes, and other structures.

A pre-final inspection of all areas of construction will be made by the Engineer at
which time a punch list of unfinished or unsatisfactory construction items will be
submitted to the Contractor.

After completion of punch list items, a final inspection of all construction areas shall
be made by the Engineer, before total acceptance of work by the City and before the
beginning of warranty period by the Contractor.

If the Engineer deems it necessary, the Engineer may require at his/her discretion
additional inspections or eliminate inspection steps throughout the construction
period.

14. UNSUITABLE MATERIAL

A.

Where existing or placed base soil is of unsuitable material, the Engineer at his
discretion may require removal and replacement with approved select borrow.
Existing material, which would normally be acceptable but was removed due to
excessive moisture, may be used after adequate removal of moisture at the
Engineers discretion.

15. MOISTURE CONTENT OF MATERIAL

A.

Where material is determined, by Engineer, to be too dry for proper compaction,
paving, or dust control, the Engineer may require the Contractor to incorporate a
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wetting technique, such as placement of water on the material, or an application of
calcium chloride. The wetting technique must be approved by the City before
application.

B. Where material is determined by the Engineer to be too wet for proper compaction
or paving, the Engineer will require the Contractor to remove material or suspend
construction operations until a proper drying technique can be performed or
suitable backfill is brought to the site. The method utilized by the contractor must
be approved by the Engineer.

16. DRAINAGE

A. Where ground water or runoff due to construction or other factors is encountered
the Engineer may require suitable under drainage of roadbed or other drainage
relief as deemed necessary. Contractor shall not leave roadway in a condition so as
to impede drainage or pocket water when storms are expected and when leaving
construction area for extended time periods such as over the weekend.

17. SEDIMENT CONTROL

A. Sediment control requirements, per Soil Conservation "Standards and Specifications
for Soil Erosion and Sediment Control in Developing Areas" latest revision, shall be
adhered to when soil is disturbed.

18. TYPICAL STREET SECTIONS

A Unless otherwise specified, all streets shall be constructed to City of Salisbury typical
sections and templates for the street as designated by the Engineer. All streets shall
be constructed as shown on template drawings.

19. CONSTRUCTION SEQUENCE

A Shall be as specified or shown on plan or as directed by the Engineer.

20. ROADWAY PATCHING

A. See Construction Methods Utilities
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MATERIALS, EQUIPMENT AND CONSTRUCTION PROCEDURE

A.

Bituminous concrete and wearing course shall be constructed in accordance with —
Section 500 Paving, of the Maryland State Highway Administration Standard
Specifications for Construction and Materials.

BITUMINOUS SURFACE COURSE & BASE COURSE

A.

Bituminous concrete material to be used on this project will be placed in depths as
shown on plan and/ or as directed by the Engineer. The Contractor will submit an
approved Maryland State Highway Administration Mix Design to the Engineer at

least one (1) week prior to actual construction and receive approval before starting.

BITUMINOUS CONCRETE TESTING

A.

Testing shall conform to Maryland State Highway Administration Specifications,
latest edition, with errata and addenda.

The City of Salisbury reserves the right to require the Contractor to provide testing
to insure proper asphalt content of the mix, and specified compaction requirements
of the in place mat.

MINERAL AGGREGATE

A.

Shall be 100% commercially graded aggregate and shall conform to Maryland State
Highway Administration Specifications, latest edition, with errata and addenda. It
shall be dried and brought to the mixer at a temperature between 250F and 350F. It
is the intent that when combined with asphalt cement, the resultant bituminous
concrete mixture shall be at a temperature of between 250F and 300F.

The principle aggregate shall be crushed stone of gradation and specific gravity
suitable to the Engineer.

A controlled amount of commercially graded washed sand and special gradations of
crushed stone will be permitted not exceed 50% of the batch.

The Engineer reserves the right to disapprove any source of aggregate which, in his
opinion, is unsuitable for use on this contract. Approval of source of aggregate shall
be secured before submittal of bid.

BORROW EXCAVATION

A.

Borrow material shall meet the requirements of Maryland State Highway
Administration Classification A-2 or better, with maximum P.I. of 10.0 and a dry
weight not less than one hundred and ten (110) pounds per cubic foot as
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determined by "Standard Laboratory Method for Test for Compaction and Density of
Soil", A.A.S.H.O. Designation T-180.

The Engineer reserves the right to disapprove any source of aggregate which, in his
opinion, is unsuitable for use on this contract. Approval of source of borrow may be
secured before submittal of bid.

Material shall meet the requirements of Maryland State Highway Administration CR-
6, GAB Crushed Stone or Recycled Concrete. All stone or Recycled Concrete shall be
composed of clean, hard crushed stone and shall be free from excess of thin or
elongated pieces, frozen lumps, vegetable or other deleterious matter, organic
matter, metal, wood Etc. and not become slippery under conditions of wetting. In
all other aspects, the stone or Recycled Concrete shall meet the requirements of the
Maryland State Highway Administration's Specifications for Materials, Highways,
Bridges and Incidental Structures except as may be otherwise noted in this
specification.

The Engineer reserves the right to disapprove any source of aggregate which, in his
opinion, is unsuitable for construction. Approval of source of stone shall be secured
before submittal of bid.

7. RC6 (RECYCLED CONCRETE)

A.

RC6 Recycled Concrete to be used as roadway stabilization only, not to be used as
pipe bedding, not to be in contact with metals i.e. manhole frames, water valve
boxes, utility mains, etc. A minimum 3’ separation shall be provided.

Material must meet the requirements of Maryland State Highway Administration

CR6 Crushed Stone in addition to Salisbury Infrastructure and Development

requirements for Stone M-3 #7 and requirements listed herein. The following

supplemental items and testing requirements are required for acceptance of
recycled concrete (RC6) as stabilization on City of Salisbury Roadways:

1. For every 500 tons or fraction thereof.

2. Upon receipt of passing test reports performed by a licensed professional
engineering consulting firm Salisbury Infrastructure and Development will
approve RC6 stock piles for use within City of Salisbury Right of Ways or
Easements. Stockpiles at the time the test samples are taken shall be
designated as captive, meaning no new material may be added.

3. Salisbury Infrastructure and Development representative shall meet the
approved engineering consulting firm on site and determine sampling
locations for all testing.

4, Base paving shall be placed within reasonable time after placement of RC6
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due to possible leaching.

5. Questionable loads delivered to any site may at the inspector’s discretion
require retesting.

6. Per the Maryland State Highway Administration Standard Specifications for
Construction and Materials:

a. One sieve analysis for aggregate grading requirements per table
901A.

b. One Sodium Sulfate test will be required per 5,000 ton captive
stockpile or portion thereof. Additional tests may be required at the
Engineer’s discretion per SHA table 901B.

C. One Flatness & elongation test will be required per 5,000 ton captive
stockpile or portion thereof. Additional tests may be required at the
Engineer’s discretion per SHA table 901B.

d. One Los Angeles Abrasion test will be required per 5,000 ton captive
stockpile or portion thereof. Additional tests may be required at the
Engineer’s discretion per SHA table 901B.

e. Material sources may be rejected where it is evident that the material
tends to be of marginal quality when compared to the Specification
limits of its specified properties per SHA 900.01.

f. Materials represented by samples taken and tested in accordance
with the specified tests and failing to meet required values shall be
considered to be defective regardless of prior tests or approvals per
SHA GP-6.03.

g. The cost of replacing, correcting and or removal of defective material
will be the responsibility of the contractor, developer, owner, or
material vendor per SHA GP-6.03 d.

h. One Analysis of aggregate physical property requirements test will be
required per 5,000 ton captive stockpile or portion thereof. Additional
tests may be required at the Engineer’s discretion per SHA table 901B

C. Per EPA method 9045C Soil and Waste PH.

1. One PH test with results greater than 2 and less than 12.5 (EPA Corrosivity
Limits)

2. EPA Toxicity Characterizing Leaching Procedure (TCLP) test will be required
per 5,000 ton captive stockpile or portion thereof. Additional tests will be
performed at the Engineer’s discretion where any material is suspected to be
hazardous or toxic per SHA TC-6.09 and SHA TC-6.10.

8. TESTING
A. The City of Salisbury reserves the right to require the Contractor to provide any

testing to insure that the placement of material and the material itself conforms to
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City of Salisbury specifications.

9. ROADWAY SUBGRADE CONSTRUCTION

A. Subgrade preparation

1.

Prior to any work being performed on roadways, a determination shall be
made by an licensed engineering or geotechnical firm and submitted to the
City of Salisbury Department of Infrastructure and Development and
developer as to type of stabilization to be utilized and the type and thickness
of paving to be used.

The type of stabilization used with this specification is Crushed Stone CR-6.
For stabilization types other than Crushed Stone CR-6 advance approval is
required in writing from the Infrastructure and Development Department
prior to any work being performed.

Before grading is started, the entire right-of-way area shall be first cleared of
all stumps, roots, brush and other objectionable materials and all trees not
intended for preservation. All tree stumps, boulders and other obstructions
shall be removed to a depth of two (2) feet below the subgrade.

At the discretion of Infrastructure and Development Department, material
from roadway cuts conforming to the standard for select fill may be used on-
site as needed.

When unsuitable material is encountered, the unsuitable material shall be
removed as directed by the Infrastructure and Development Department.
The unsuitable material shall be replaced with acceptable cut material from
the project or of borrow excavation in accordance with the City of Salisbury
Infrastructure and Development Construction and material Specifications
and section 203-"borrow excavation" (select borrow) of Maryland S.H.A.
latest edition specifications including all errata and addenda. Compaction
and moisture control for the materials finally used shall be accomplished in
accordance with section 204-"embankment and subgrade" of Maryland
S.H.A. specifications including errata and addenda.

The roadways and their appurtenances shall be graded to the proper cross-
section as shown in the City of Salisbury Book of "Construction Standards"
and to the lines and profile grades shown on approved plans. The
acceptability of the final subgrade shall be determined by the Infrastructure
and Development Department before any stabilizing aggregate is applied.

B. Roadway subgrade stabilization for good, medium, and poor soils

1.

Subgrade preparation roadway subgrade stabilization for good, medium and
poor soils % of dry density modified proctor to establish California bearing
ratio values. The subgrade must be tested at 95 subgrade with CBR above 20
will be classified as good class subgrade, CBR between 5 and 20 will be
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classified as medium class subgrade and CBR less than 5 as poor class
subgrade. Compaction of the aggregate subbase % modified proctor density.

a. good class subgrade- CBR above 20 = use 6 inches of Crushed Stone
CR-6.

b. medium class subgrade- CBR 5 to 20 = use 10 inches of Crushed Stone
CR-6.

C. poor class subgrade - CBR 2 to 5 = use 14 inches of Crushed Stone CR-
6. Tensar bx1200 or equal with 10-inches of stone.

d. very poor class subgrade - CBR less than 2 = design must be approved

by the Infrastructure and Development Department and unsuitable

material shall be removed and replaced with select borrow as

directed by the Infrastructure and Development Department.
Crushed Stone CR-6 stabilization shall be applied by an approved mechanical
spreader or approved alternate at the rate designated. After the stabilizing
aggregate has been applied at the designated rate, the aggregate shall be
carefully shaped so as to avoid segregation, brought to the proper grade and
cross-section and thoroughly compacted. Water shall be added by sprinkling
in sufficient quantity to attain proper compaction. Compaction and moisture
control shall be accomplished in accordance with section 501-"aggregate
base courses" of Maryland S.H.A. latest edition specifications including all
errata and addenda.
The Infrastructure and Development Department or their representative
must be present as the stabilizing aggregate is being applied. Proof of
aggregate weights shall be determined by certified weigh slips, which must
be presented to the City of Salisbury representative prior to the stabilizing
aggregate being applied.
High ground water and field conditions significantly different than 95% dry
density will require design review at the time of subbase placement.

C. CBR testing

1.

w

Soil sampling locations shall be determined by Infrastructure and
Development Department prior to testing for new subdivision streets. Tests
shall be at roadway entrances, intersections, cul-de-sacs, and 500 feet on
center of roadway. Failure to get Infrastructure and Development
Department approval of locations may result in the need for additional
testing.

Provide soil classifications at each location to a depth of 6 feet and note
groundwater if encountered.

Test and report shall conform to ASTM d-1883

Road design will be based on CBR testing.
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STANDARD DETAILS

A.

The Contract or project as described shall be built in accordance with the
"Construction Standards" Manual of the City of Salisbury, latest revision. Pertinent
standard drawings are included in this contract. All others are available at the City
of Salisbury Infrastructure and Development Department.

VERTICAL ELEVATIONS & HORIZONTAL ALIGNMENT (Grades and layout)

A.

Concrete construction which will be located inside of City R/W, Easements, Alleys,
Street Beds, or is City maintained, or located on private property which connects to
City maintained concrete; shall not be placed at any time without City approved
horizontal alignment and/or vertical elevations.

Layout and/or cut sheets shall be submitted to City Engineer or representative in
advance of construction (three (3) days minimum). Approval shall be in writing from
the Engineer. (Cutsheet stamped and signed by City Engineer or representative will
be acceptable).

Contractor will be responsible for the removal and re-alignment of any unapproved
concrete placed on private property which does not tie-in to City profile grades
when approaching City maintained concrete. The amount of concrete to be
removed and re-aligned shall be the City Engineer or representative's decision.
The City shall not be held responsible for any concrete construction on private
property which does not provide proper drainage, due to prior design which
insufficiently incorporates City profiled streets etc., into the site-work design.

METHODS, MATERIALS, WORKMANSHIP

A.

Shall be as described in the Maryland State Highway Administration's "Specifications
for Construction and Materials for Maryland State Highway Projects", latest
revisions except as herein specified. The City of Salisbury reserves the right to reject
all concrete construction which is not placed and finished as specified in City of
Salisbury Specification and Details to a quality, which is consistent, with other
concrete construction, accepted by the City, within the City Limits. The Contractor
shall familiarize himself with existing concrete finishing standards and techniques
considered acceptable in the City. The Engineer will, upon request, arrange a field
tour of different concrete construction sites to help the Contractor establish the
finished construction quality, which is expected from the Contractor when working
in the City limits.

CMC-1



CONCRETE CONSTRUCTION
METHODS & MATERIALS
Latest revision 10-10-2025

4. MINIMUM SAFETY PRECAUTIONS

A. "CAUTION" Freshly mixed cement, mortar, concrete or grout may cause skin injury.
Avoid contact with skin whenever possible and wash exposed skin areas promptly
with water. If any cement or cement mixtures get into the eyes, rinse immediately
and repeatedly with water and get prompt medical attention. Keep children away
from cement powder and all freshly mixed cement products.

B. Follow these safety precautions at a minimum to avoid skin contact with cement
powder, freshly mixed concrete, grout or mortar.

1. Wear rubber boots high enough to keep out cement products. Tops of boots
should be tight to protect feet.

2. Wear rubber gloves to protect hands.

3. Wear long pants tucked inside boots to protect knees.

4. Wear knee pads when finishing concrete to protect knees.

5. Wear long-sleeved shirts buttoned on the sleeves and neck to protect upper
body and arms.

6. Wear tight-fitting goggles when handling cement powder to protect eyes.

5. FORMING
A. All form work shall be completed with City of Salisbury Standard Curb and Gutter

and Sidewalk steel forms, except short radii curves with a radius of 500' or less, and
where approved by the Engineer. All steel forms will be straight and free of defects
and debris. All curved layouts shall utilize PVC or wood batter boards.

6. JOINT FILLER

A.

Shall be of a non-extruding recycled tire type conforming to A.S.T.M. Specifications
(latest revision) for pre-formed expansion joint filler for concrete (non-extruding and
resilient), latest revision.

Felt roofing paper, polyethylene, or other approved substitute joint material shall be
placed around utility poles, anchors, signs, hydrants and other stationary objects in
the sidewalk area. The material shall be placed flush with the finished grade of the
sidewalk and extend the complete depth of the concrete.

Sleeving material will be placed around guy wire anchors for utility poles. Sleeves
shall consist of a PVC pipe or similar material , cut flush with finished grade and of
large enough diameter to allow approximately ¥ “ lateral movement of the anchor.
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7. CONCRETE BATCH DESIGN

A.

The concrete mix used in performing this work shall be Maryland S.H.A. No. 3 (See
S.H.A. Specifications Section 902, latest revision) and shall meet the approval of the
Engineer.

Fly ash shall meet the requirements of A.S.T.M. C-618 pozzolan Class F and may be
used as a partial substitute for cement when approved by the Engineer.

The concrete temperature shall not exceed 90F. when delivered to the job-site or at
any time prior to placement in the forms.

Type | - Portland Cement: Shall be used from October 1st thru May 1st and when
the air temperature in the shade and away from artificial heat is 70@F or less, or as
directed by the Engineer.

Type Il Portland - Cement: Shall be used from May 1st thru October 1st and when
the air temperature in the shade and away from artificial heat is above 708F, or as
directed by Engineer.

When required by the Engineer, Hi-Early strength concrete (S.H.A. Mix No. 6 having
no less than 7.5 bags of Portland cement per Cubic yard, will be used. When Hi-Early
strength concrete is used, the Engineer shall determine the period of time required
for curing and the time necessary prior to opening construction to traffic. This shall
normally be no less than 24 hours after placing.

Concrete must be supplied by a Maryland State Highway Administration approved
batch plant.

8. PLACING AND FINISHING

A.

Concrete not in excess of 3" slump shall be placed in a single layer and shall be
scored as directed by Engineer, and finished by steel trowel, cork float, roller,
broom, or by a combination of the above, as directed by the Engineer.

9. REINFORCING WIRE MESH

A.

6" x 6" - #10 gauge to meet A.S.T.M. Designation A-185 (latest revision).

10. REINFORCEMENT FOR CONCRETE STRUCTURES

A.

Shall meet all the requirements of Maryland State Highway Administration
"Standard Specifications for Construction and Materials" (latest edition) Sections
420 and 902. Reinforcement shall be deformed and must conform to A.S.T.M. A-615
GRADE 60. Size, location, and spacing shall be as shown on details.
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11. CURING

A.

A sample of the curing compound shall be submitted to the Engineer for approval,
before use by the Contractor.

The temperature of freshly placed concrete shall be at least 50 degrees F and shall
be maintained at a temperature in excess of 50 degrees F for a period of three (3)
days after pouring and placement.

After the forms have been stripped and all necessary finishing completed, the
Contractor shall apply two (2) applications of approved colorless curing compound.
The second coat shall be applied in a direction perpendicular to the first coat. The
compound shall form a uniform, continuous, coherent, film that shall not check,
crack, or peel and be free from pin holes and other imperfections. If pin holes or
other discontinuities exist, additional coat shall be applied within 30 minutes to the
affected areas.

Concrete surfaces which are subjected to heavy rainfall within three hours after the
compound has been applied shall be re-sprayed, by the Contractor, at no additional
cost to the City. Concrete surfaces which in the opinion of the Engineer have
insufficient coverage shall be re-sprayed, by the Contractor, at no additional cost to
the City.

12. COLD WEATHER CONCRETE PLACEMENT

A.

After November 15th of each calendar year, no concrete is to be placed without

special permission from the City Engineer.

The Contractor shall be governed by Maryland State Highway Administration

Specifications, Section 501.0302 Cold Weather Concreting. Principal among these is

the following:

1. Do not pour concrete on frozen sub grade (suggest excavating for concrete
on the morning of the day concrete is to be poured or place adequate
insulation on prepared sub grade to prevent freezing).

2. Pour no concrete when the air temperature in the shade and away from
artificial heat is 40 degrees F. or less, without specific permission from the
Engineer.

3. Have available all times, to the job-site, adequate insulating cover material

such as large burlap bags filled with straw or straw in between two layers of
burlap or plastic sheeting. Under conditions where it might be expected that
the air temperature will fall below freezing, these cover materials should be
applied to all concrete and remain in place for five (5) days. In the event
High-Early strength is poured, this may be reduced to three (3) days.

4, If the Contractor desires to use any other effective way of protecting against

damage by cold weather, the Contractor shall have approval of the Engineer
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before placement at job-site.
5. Any materials which meet Maryland State Highway Administration cold
weather concrete procedures will be satisfactory.

13. EXCAVATION AND BACKFILL FOR CONCRETE PLACEMENT

A. All excavation for concrete placement shall be incidental to the various items of this
Contract. Backfilling with earth to the typical section shall be incidental to the
various items of this Contract and will not be a pay item.

14. ACCEPTANCE OF COMPLETED WORK

A. The Contractor will be required to bring each curb, gutter and sidewalk
improvement to a finished condition without undue delay.

B. The Contractor shall be entirely responsible for the safety of the public, until final
acceptance of each job-site by the City.

C. The Contractor shall remove all forms, scrap lumber, excess earth, materials, and

tools incidental to construction, and shall shape the earth in the vicinity of the
improvement and leave it in a neat and presentable condition.

D. Upon completion of work at each job-site, the Contractor may submit a final
completion report to the Engineer. The Engineer will cause final inspection to be
made, in a reasonable amount of time, and formally accept each job-site for City
maintenance.

E. Contractor payments will not be made on any areas, which have not been formally
accepted by the Engineer.
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STREET LIGHTS
CONSTRUCTION METHODS & MATERIALS
Latest revision 10-10-2025

STANDARD DETAILS

A.

The Contract or project as described shall be built in accordance with the
"Construction Standards" Manual of the City of Salisbury, latest revision. Pertinent
standard drawings are included in this contract. All others are available at the City
of Salisbury Infrastructure and Development Department.

METHODS, MATERIALS AND WORKMANSHIP

A. Shall be as described in the Specifications for the project or as directed by the
Engineer, or City of Salisbury, Traffic Department representative. Shall meet all local
and national electrical codes. Handicap accessibility shall be maintained for
sidewalks when placing poles and base.

B. Contact the City of Salisbury Traffic Manager in the Field Operations Department
prior to commencing street light construction.

MATERIAL APPROVALS

A. A materials list showing all materials to be used for street lighting purposes shall be

A.

A.

submitted to the City of Salisbury, prior to ordering or shipping of materials and/or
delivery of materials to jobsite. The City reserves the right to standardize on specific
brands or models, of products, when the Engineer or representative of the City feels
it is in the best interest of the City to do so. It shall be the Contractors responsibility
to use only materials previously approved, in writing, by the City for the project. See
Approved Substitutes section.

. POLE SPACING (Unless otherwise specified)

Shall be 250" maximum distance from center of poles except when decorative
lighting is installed. If decorative lighting is installed, then pole spacing shall be
determined by wattage of lamp and manufacturer’s recommended fixture spacing.
Poles should be a minimum of 5’ from any utility laterals.

POLE SIZE (Unless otherwise specified)

Aluminum: (see construction standards detail Std. 600.01)
a. Height = 28'0"

Base diameter = 8"

Top diameter = 4.5"

Base bolt circle template = 10"

Base bolt circle range = 10"-11"

©ooo o
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STREET LIGHTS
CONSTRUCTION METHODS & MATERIALS
Latest revision 10-10-2025

f. Base bolt spacing = 7-1/2" square.
g. Base flange casting = 10 %" x 10 %" outside.
h. Base flange casting = 13 5/8” diagonal.

If decorative lighting is used, pole height shall be determined by wattage of lamp
and manufacturer’s recommendations.

6. POLE MATERIAL (Unless otherwise specified)

A. Aluminum
a. Manufactured by Hapco # 21-647
b. Removable aluminum pole top.
c. Cast aluminum base flange w/bolt covers.
d. two (2) 1/16" base shims per pole.
e. Arm bracket to be factory drilled for 4(four) 3/8" bolts.
B. Decorative poles shall be Hadco, SP 6855-14A, and approved by City.
7. POLE ARM
A. Aluminum
B. Spread = 8' (excluding luminaire)
C. Rise = 2'6" from center of bracket
D. Aluminum tube tapered & flattened.
E. Luminaire end of arm sized for 2" slip-fit luminaire.
F. Center of arm support bracket to be 6" below top of pole, before pole top
placement.
G. Arm hardware to include four (4) 3/8" bolts, flat washers, and 1" I.D. Grommet.
H. Luminaire to be installed with 30" minimum height, from centerline of luminaire to

ground level.

8. POLE ACCESS HANDHOLE

A. Opening = 8"H x 4"W (when pole is vertical)
B. Reinforced frame and cover
C. 1/2'-13 NCR tap for electrical ground connection to cover.
D. Cover shall be mounted to pole and all hardware included.
9. LUMINAIRE
A. All Luminaire shall be LED. See Standard Details.
B. Cobra head: 48, 4000K Philips Lumileds Luxeon T LED with photo control.
C. Ornamental Street Light, Residential: 80, 4000K Philips Lumileds Luxeon R LEDs.
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STREET LIGHTS

CONSTRUCTION METHODS & MATERIALS
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Ornamental Street Light, Collector: 80, 4000K Philips Lumileds Luxeon T LEDs.
All fixtures shall be equipped with photoelectric receptacles.

All Luminaires or decorative fixtures to operate at 240v. (unless otherwise
specified).

Decorative lighting shall be Hadco, 56855-2B5NNG250SG, and approved by City.
Decorative lighting circuits shall be controlled by approved lighting contactor
controlled by photocontrol.

10. POLE BASE (for Aluminum poles)

A.

C.

Concrete

a. Top must be set level

b. Bottom Diameter = 24" square
Top Diameter = minimum 13" square.

c. Depth = 42" minimum. Actual depth of concrete varies, according to soil
conditions and possible under-ground conditions.

d. Top of base to be set 2"-4" above proposed ground level or set to proposed
top of curb grade, per City.

e. Unless otherwise specified two (2) 1-1/2" PVC electrical conduit elbows shall

be installed in each base and extended above the base and outside the base
on each side. The conduits shall be stubbed out at a depth of 18" below
proposed ground level and placed to, couple to, main line conduits
connecting pole to other poles or service.

f. Galvanized Anchor bolts = four (4)- 1" diameter x 40" long anchor bolts
placed on 10" bolt circle size and 7-1/2" square. Two (2) anchor bolts must
be placed, parallel with, and on the curbside of base. Top 12" of bolt is
threaded and projects 4" above top of base.

g. Mounting of pole-to-pole base: Install two (2) galvanized adjusting hex nuts
to each anchor bolt (8 (eight) total). Install two (2) galvanized flat washers to
each anchor bolt (8 (eight) total)

Galvanized metal (Screw-In)

a. AB Chance Co. # C11242NG4VP or approved substitute.

b. Dixie # N 1202-0053

Decorative base shall be Hadco, D1202-0231 Dixie Base, and approved by the City.

11. ALUMINUM POLE ADJUSTMENT

A.

Pole shall be plumbed vertical, by Contractor, using two (2) 1/16" galvanized shims
below aluminum pole base flange. Four (4) hex nuts to be tightened securely after
adjustment and covers secured in place over bolt ends.
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STREET LIGHTS
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12. CONDUIT AT/BETWEEN POLES OR TO SERVICE

w

mmoo

G.

Unless otherwise specified, it shall be 1-1/2" PVC Schedule 40 Electrical conduit.
Shall be 18" minimum depth at all locations, may be deeper where required by City
or specification.

Shall be enclosed at all locations

Shall terminate in City approved box or fixture

Conduit installed under street will be IMC or approved substitute

Conduit shall be installed per approved site plan prior to lot driveway construction,
lot sodding or roadway surface application.

Contact the City’s Traffic Manager to inspect conduit prior to backfill.

13. ELECTRICAL SERVICE/METER PANEL MOUNTS (Unless Otherwise Specified by City)

A.

C.

Metered Service - Pedestal

a. Milbank 200A Pedestal Series, 12 Circuit Interior, 20A Receptacle, with lever
bypass, U6221-0-200-10GR.

b. Or Equal approved by Delmarva Power or appropriate power company.

Metered Service - Wood Mount

a. Wood mount shall be utilized only when authorized by City engineer.

b. Panel mount shall be constructed using 2" x 8" or 2" x 10” salt treated

boards, which shall be fastened securely to 4" x 6" salt treated post(s). Top
of post(s) shall be beveled to shed water. Boards shall be placed
perpendicular to the post and boards shall be added to post(s) in a sufficient
guantity, to allow for installation of the meter and panel on the same mount.
Upright Post(s) shall be buried in the ground to a minimum depth of 4' below
the finished ground elevation. Top of meter shall be mounted to height of 3'
to 6' above finished ground elevation. Bottom of panel shall be mounted to
a minimum height of 12" above finished ground level. Posts shall be
plumbed vertically when placed in the ground. Top of mount shall be
plumbed horizontally when placed in the ground.

C. Service panel shall be Square “D” brand panel, approved by City before
beginning construction.

Service to be located next to power source (ie: transformer pad).

14. ELECTRICAL WIRING (Must comply with the National Electrical Code)

A.

Inside pole/Conduit (No direct burial accepted).

a. Copper

b. T.H.H.N. Insulation

In line fuses, 10 Amp 250 Volt, maximum size, required at handhole opening at each
pole
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Circuits shall be 240 volt.
Breakers shall be double pole and sized to accommodate load.

15. ACCEPTANCE OF COMPLETED WORK

A.

The Contractor will be required to bring light poles, wiring, services, and other
appurtenances to a finished operational condition without undue delay.

The Contractor shall be entirely responsible for the safety of the public, until final
acceptance of each jobsite by the City.

The Contractor shall remove all materials, forms, scrap lumber, excess earth,
materials, and tools incidental to construction, and shall shape the earth, and seed
disturbed areas in the vicinity of the improvement and leave it in a neat and
presentable condition.

Disturbed roadways and driveways shall be restored by an approved contractor for
the particular repair, using materials, standards, and workmanship previously
approved by the City. See City "Construction Standards" pertaining to each type of
repair.

Upon completion of work at each jobsite, the Contractor may submit a completion
report and any necessary Electrical Inspection Certificates to the proper Power
Company representative. The City’s Traffic Manager will also conduct a final
inspection and formally accept each jobsite for City maintenance if all City
specifications have been met.

Contractor payments will not be made on any areas, which have not been formally
accepted by the Engineer.

Contractor shall submit as-built drawings.

The City will apply for Customer service and establish an account with the local
Power Company, after receipt of certification from Contractor.

Contractor will maintain streetlights for a period of one (1) year from date of
acceptance of completed work.
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TESTING PROCEDURES
Latest revision 10-10-2025

1. RESPONSIBILITY

A.

Unless otherwise specified, testing shall be the responsibility of the Contractor. The

City shall approve the Testing Agency before beginning of testing. Prior to roadway

construction/re-construction, including but not limited to, paving and concrete, the

required and acceptable test reports for all water, sewer, storm drain and roadway

subgrade must be approved by the City of Salisbury, Department of Infrastructure

and Development, technical support branch

All test reports must be submitted directly to Salisbury Infrastructure and

Development by the Testing Agency via fax, e-mail, hand-delivery or the U.S. Postal

Service.

Test reports must be delivered within 1 week of testing and prior to the placement

of CR6, Crushed Stone GAB, paving, sidewalks, etc.

Testing Agencies must provide access to all documentation regarding tests

performed within City of Salisbury Right of Ways and or Utility Easements to

Salisbury Infrastructure and Development upon request by the City.

All test reports must reflect:

1. Type of material tested, including but not limited to CR6, Crushed Stone GAB,
RC6, sand, select borrow, etc.

2. The depth of the test from finished grade.

3. Stationing of tests to correspond with pipe and or roadway stationing
depending on test required.

4, A written description of test performed i.e. a copy of technician’s field
report.

5. The number of tests performed and the test results.

6. A sketch or orientation map for tests taken.

Only items B, C, and D apply to Bacteria Testing.

All Public underground infrastructure must be completely installed and backfilled, in
accordance with City standards, within the phase of the project, prior to any testing
requiring observation and approval by City inspector.

2. SUB-GRADE COMPACTION

oo >

See Standard Detail Drawing in "Construction Standards" Manual.

Approved mechanical compactors required.

95% of maximum soil density required below top 12" of the street subgrade.

97% of maximum soil density required on top 12" of the street subgrade.

1. Density by Modified Proctor Method (AASHTO T-180, AASHTO T-191)

2. Contractor to conduct density tests. The cost of tests not meeting the density
requirements shall be deducted from the Contractor's invoice.

Backfill or sub-grade found not meeting above requirements shall be removed and

recompacted by the contractor in a manner determined by the City Inspector.
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The moisture content of the select borrow base course material at the time of
compaction shall be within 2% of the optimum.

The material shall either be moistened or dried, as needed, and thoroughly mixed
before compaction. Field compaction shall comply with the requirements of the
following AASHTO test methods as modified by the Department:

1. AASHTO T 180 Method A, Moisture-Density Relationship; Modified Proctor
Test.

AASHTO T 191 Density By Sand Cone.

AASHTO T 224 Coarse Particle Correction.

AASHTO T 238 Density By Nuclear Methods.

AASHTO T 239 Moisture Content by Nuclear Methods.

AASHTO T 272 Method C, Moisture-Density Family of Curves.

Ut|||ty trench compaction testing is to be performed every other lift starting at the
spring line. Compaction testing shall be performed every 300 linear feet or change in
material. Testing locations shall be randomly selected and shall not be within 25’ of
previous test. Test results shall be submitted to the City of Salisbury Department of
Infrastructure Inspections Division.

Roadbed compaction testing is to be performed every other lift. Compaction testing
shall be performed every 500 linear feet or change in material. Testing locations shall
be randomly selected and shall not be within 25’ of previous test. Test results shall be
submitted to the City of Salisbury Department of Infrastructure Inspections Division.

e

3. WATER UTILITY PRESSURE TESTING

o mm

All piping, valves, fire hydrants, services, and related appurtenances for the entire
approved phase or sub-phase shall be installed prior to testing.

Pressure tests on exposed and aboveground piping shall be conducted only after the
entire piping system has been installed and attached to pipe supports, hangers or
anchors as shown on the Approved Plans.

City Inspector must be present to observe/approve the pressurizing process for
Water Mains and appurtenances.

No testing shall be observed/approved prior to City Inspector possessing approved
Red Lined Drawings and passing compaction test results.

Contractor shall not operate any valves without a City Inspector present.

Pressurize Main to 150 P.S.I. at the high point of the Main.

Maintain for 150 P.S.I for one hour on all mains, services, and appurtenances.
Repeat test after replacing section(s) of Main and/or appurtenance if previous tests
have failed to hold required pressure. Sleeves or repair couplings will not be
permitted in the replacement of failed Mains and/or appurtenances.

The Contractor is required to furnish all labor, tools, and equipment for pressure
test(s).

All Fire Service lines shall be tested per applicable code requirements. Refer to City
Fire Safety Inspector.

Test polyethylene tubing water extension (pigtail) on the backside or property line
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TESTING PROCEDURES
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side of the water meter to the customer service coupling. The tubing shall be
temporarily capped with a jumper placed in the water meter yoke and pressurized
by air or water to 75 psi for acceptance. Contractor to furnish all labor, tools, gauges,
meters and jumpers necessary to complete the test. The test must be observed by a
City Inspector for acceptance.
All concrete anchor blocks shall be allowed to cure a sufficient time to develop a
minimum strength of 2,000 psi before testing.

4. WATER UTILITY DISINFECTION

Contractor shall not operate any valves without a City Inspector present.

Provide minimum residual chlorine content of 5 ppm after (12) twelve hours.

Flush utility to an approved discharge site, until a maximum of 1.5 PPM residual
chlorine content remains in the water pipe.

The utility must meet local Health Department requirements for bacteria levels for
potable water before placing into service.

Utility piping for horizontal and vertical realignment shall be disinfected per City’s
requirement.

Bac-T testing shall be performed on all new construction of single-family home for infill
lots or renewal of water service at any existing structure, be it residential or
commercial. Bac-T testing shall be performed at the water faucet prior to final
plumbing acceptance.

All test reports must be submitted directly to Salisbury Infrastructure and
Development by the Testing Agency via fax, e-mail, hand-delivery or the U.S. Postal
Service.

Passing test reports must be delivered within 1 week of testing and prior to the
placement of aggregate base, paving, sidewalks, etc.

Testing Agencies must provide access to all documentation regarding tests
performed within City of Salisbury Right of Ways and or Utility Easements to
Salisbury Infrastructure and Development upon request by the City.

5. TRACER WIRE TEST

A.

Tracer wire test will be required for all non-metallic Water Mains and
appurtenances.

Tracer wire Tests for Water Mains and/or appurtenances will be performed by City
Utilities Branch. Contractor shall contact City Inspector 3 days prior to required
testing, for scheduling. Failed sections shall be repaired by Contractor in a manner
approved by City inspector. The test will be repeated after repairs are made by
Contractor.

6. SANITARY SEWER

A.

City Inspector must be present to observe the pressurizing of Sewer Mains and
appurtenances.
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No testing shall be observed or approved prior to City Inspector possessing
approved Red Lined Drawings and passing compaction test results.
Air testing under the conditions approved by the City Inspector will be required. Air
testing of Gravity Sewer Mains and appurtenances shall be accomplished by
applying 5 PSI of for 5 minutes. Air Testing of Sewer Force Mains and appurtenances
shall be accomplished by applying 100 PSI of air for 1 hour.
Repeat test after replacing section(s) of main and/or appurtenance if previous tests
have failed to hold required pressure. Sleeves or repair couplings will not be
permitted in the replacement of failing mains and/or appurtenances.
Mandrel test (deflection test) shall be performed by the Contractor in order to verify
the roundness and proper installation of the pipeline. Mandrel shall be approved by
the City Inspector prior to use and shall meet the following requirements:

1. See Standard Detail in "Construction Standards" manual.

2. Mandrel shall have a diameter equal to 95% of the inside diameter of the
pipe.

3. Mandrel shall have an odd number of gauging plates. The minimum number

of plates shall be nine (9) with a contact surface length equal to the inside
pipe diameter plus two inches (2") for pipeline ten inches (10") in diameter
and smaller. On larger diameters, the contact surface length shall equal the
inside pipe diameter.

4, Mandrel shall be pulled through the pipeline from manhole to manhole by
hand. If the mandrel is unable to pass the pipe without applying excessive
force, as determined by the City Inspector it will be construed as evidence
that pipe has deflected more than five percent (5%) of the inside pipe
diameter.

5. A permanent record of all testing with locations where excessive pipeline
deflections occur shall be kept by the Contractor and forwarded to the
Engineer after completion of testing on each line.

6. Repeat test after replacing section(s) of main and/or appurtenance if
previous tests have failed Mandrel Tests. Sleeves or repair couplings will not
be permitted in the replacement of failing mains and/or appurtenances.

Mirror Testing shall be required for Gravity Sewer Mains and/or appurtenances.

Mirror Testing shall be performed by City Inspector. The contractor must replace all

failed sections of Mains and/or appurtenances. Sleeves and/or repair couplings will

not be permitted in the replacement of failed mains and/or appurtenances.

1. Repeat test after replacing section(s) of main and/or appurtenance if
previous tests have failed Mirror Tests. Sleeves or repair couplings will not be
permitted in the replacement of failing mains and/or appurtenances.

Tracer wire Tests for Force Mains and/or appurtenances will be performed by City

Utilities Branch. Contractor shall contact City Inspector 3 days prior to required

testing for scheduling. Failing sections shall be repaired by Contractor in a manner

approved by City inspector. The test will be repeated after repairs are made by

Contractor.
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7. ROADWAY PROOF ROLL

A.

A proof roll shall be performed with a fully loaded, ten-wheel dump truck to reveal
any soft, yielding, or spongy areas. The equipment shall be run longitudinally with
less than 18" (500 mm) of the unrolled area between tire strips.

If the test rolling shows the subgrade to be unstable, the Contractor shall
remove/replace, scarify, disc, aerate, or add moisture, and re-compact the subgrade
to the extent necessary to achieve stability. Acceptance of the proof roll by the
Engineer will be a requirement prior to placement of subsequent lifts.

Curb and gutter location shall be proof rolled prior to installation.

If a significant rain occurs prior to asphalt paving, proof rolling shall be
reperformed at the City engineer’s discretion.

Compaction and/or modified proctor tests are to be used in areas where proof
rolling is not sufficient to determine if existing materials are acceptable for road
construction or as determined by the Engineer.
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